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(b)(6) (b)(6)

(b)(6)
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Section B - Supplies or Services and Prices 
 
CLIN STRUCTURE 
 
CLIN 0001 HDTS Production Kits shall include the following;  For quantity range see pricing matrix below.  

Item Name Part # Quantity per 

Kit 

 
CLIN 0002 Major Assemblies PN in CLIN 0001 above   -    See Price Matrix for  
Quantity range pricing. 
CLIN 0003 Support Equipment see price matrix for quantity range pricing.  

Item Name Part # 

 
CLIN 0004 Engineering & Logistics Services [ Firm Fixed Price
CLIN 0005 PIO Spare Parts [  Estimated amount  Price will be determined later.   
CLIN 0006 Interim and Post Deployment Support [  Price will be determined at a 
later date. 
CLIN 0007 Data [ Not Separately Priced (NSP) 
CLIN 0008 Engineering Services [ [ Price will be determined at a later date. 
The Government will request a proposal at a later date, if required, for CLINs 0006 and 0008. 
This is a 5 year, IDIQ contract and only NSWC Crane is allowed to place orders against this contract. 
Notes:  

1. 

2. 
3. 
4. 
5. 

Price Matrix:  

CLIN 0001 -

        

   ESA   Amortization   Unit Price  

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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   ESA   Amortization   Unit Price  

   ESA   Amortization   Unit Price  

 

   ESA   Amortization   Unit Price  

 

   ESA   Amortization   Unit Price  

 
 

  

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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CLIN 0002 – Major Assemblies 

Individual LRUs (Price / Unit) 

LRU Qty Range 2017 2018 2019 2020 2021 

  

            

   

            

  

            

  

            

  

  

 
 
 
 
           

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4) (b)(4)

(b)(4) (b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4) (b)(4) (b)(4)

(b)(4) (b)(4) (b)(4) (b)(4) (b)(4)
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LRU 

 
 
 

Qty Range 2017 2018 2019 2020 2021 

  

  

            

 

  

            

  

            

  

  

  

  

 

 

 

 

 

 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4) (b)(4) (b)(4) (b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)(b)(4) (b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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CLIN 0003 –Support Equipment  
 

SE 2017 2018 2019 2020 2021 

  

  

            

 

  

  

 

  

            

            

 
   

CLIN 0004 – 

    2017 2018 2019 2020 2021 

TOTAL FFP 

AMOUNT =   

 

 
 
 
 
 

(b)(4)

(b)(4) (b)(4) (b)(4) (b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4) (b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)(b)(4)(b)(4)(b)(4)(b)(4)(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4) (b)(4) (b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0001 HDTS Production Kits 

Helmet Display Tracker System (HDTS) 
Production Kits in accordance with the 
attached Segment Specification dated 28 
Feburary 2017 as depicted in Section "C" 
herein. 

NOTE: The requirements in DFARS 252.211-
7003, Item Identification and Valuation, are 
applicable for this line item.  The contractor 
shall provide DoD unique identification or a 
DoD recognized unique identification 
equivalent. 
 

$0.00  

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0002 Major Assemblies 

As depicted in Section "B" herein. 

NOTE: The requirements in DFARS 252.211-
7003, Item Identification and Valuation, are 
applicable for this line item.  The contractor 
shall provide DoD unique identification or a 
DoD recognized unique identification 
equivalent. 
 

$0.00  

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0003 Support Equipment 

 as depicted in 
Section "B" herein. 
NOTE: The requirements in DFARS 252.211-
7003, Item Identification and Valuation, are 
applicable for this line item.  The contractor 
shall provide DoD unique identification or a 
DoD recognized unique identification 
equivalent. 
 

$0.00  

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0004 Engineering and Logistics Services 

IAW Statement of Work (SOW) Paragraph 
3.1.4 and 6.1. 
FIRM FIXED PRICE 
 

$4,104,717.00  

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4) (b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0005 Provision Item Order (PIO) Parts 

NOTE: The requirements in DFARS 252.211-
7003, Item Identification and Valuation, are 
applicable for this line item.  The contractor 
shall provide DoD unique identification or a 
DoD recognized unique identification 
equivalent. 
 

$0.00 EST 

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0006 Interim and Post Deployment Support 

IAW SOW Paragraph 3.1.6 and 6.2. 

 

$0.00  

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
  

 
 
 
 
 

(b)(4)

(b)(4) (b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0007 Data 

Technical Data Requirements for CLIN(s) 
0001 thru 0006 and 0008 in accordance with 
(IAW) the Statement of Work (SOW), 
CDRL(s) A001 thru A033 provided in Section 
J, and applicable DID(s).   
 
The price/costs for all technical data generated 
by the contractor directly or indirectly in its 
performance of this procurement effort is 
included in the price/costs paid by the 
Government under CLIN(s) 0001 thru 0006 
IAW DD1423s. 
 

1 Lot  NSP 

      
 FSC/PSC: C212 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
0008 Engineering and Logistics Services 

IAW Statement of Work (SOW) Paragraph 
3.1.4 and 6.1. 

 

$0.00  

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 

(b)(4)

(b)(4) (b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES QTY U/I UNIT PRICE AMOUNT 

      
9999 Contract Ceiling - Informational CLIN 

This CLIN is only to populate the contract 
ceiling amount to be determined at contract 
award. 
 

1 Each $45,769,906.00 $45,769,906.00 
NTE 

      
 FSC/PSC: 5855 
 FOB: Destination 
 FFP                   
              

                  
 
 
 
 
CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE 
 
The minimum quantity and contract value for all orders issued against this contract shall not be 
less than the minimum quantity and contract value stated in the following table.  The maximum 
quantity and contract value for all orders issued against this contract shall not exceed the 
maximum quantity and contract value stated in the following table. 
 
MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

$0.00  $49,999,999.00  
 
 
 
 
DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND ORDER VALUE 
 
The minimum quantity and order value for each Delivery/Task Order issued shall not be less than the minimum 
quantity and order value stated in the following table.  The maximum quantity and order value for each 
Delivery/Task Order issued shall not exceed the maximum quantity and order value stated in the following table. 
 
MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

    
 
 
 
 
CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE  
 
The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than 
the minimum quantity and order value stated in the following table.  The maximum quantity and order value for the 
given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the 
following table.  
 
 
CLIN  

MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  

(b)(4) (b)(4)

(b)(4) (b)(4)
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0001   
  

$ 
  

 
  

$ 
  

  

0002   
  

$ 
  

 
  

$ 
  

  

0003   
  

$ 
  

 
  

$ 
  

  

0004   
  

$ 
  

 
  

$ 
  

  

0005   
  

$ 
  

 
  

$ 
  

  

0006   
  

$ 
  

 
  

$ 
  

  

0007   
  

$ 
  

 
  

$ 
  

  

0008   
  

$ 
  

 
  

$ 
  

  

9999   
  

$ 
  

 
  

$ 
  

  

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
CNIN-B-0005 ORDERING -- ADDITIONAL INFORMATION  (JAN 2013) 
 
The agency authorized to place delivery orders against this contract is:  
 
Naval Surface Warfare Center, Crane Division (NSWC Crane) [ N00164 
300 Hwy 361 
Crane, IN 47522-5001. 
 
Orders shall be placed against this contract using a DD 1155 or SF 1449 format. 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
CNIN-NOTICE-0001  SECTION B NOTES (JUL 2015) 

 

 

 
1. The System for Award Management (SAM) is the Official U.S. Government system that consolidated the 

capabilities of CCR/FedReg, ORCA, and EPLS. Offers may obtain information on SAM registration and annual 
confirmation at https://www.sam.gov or https://www.acquisition.gov and by phone at 1-866-606-8220.  
 

2. Data Item Descriptions (DIDS) referenced in the attached Contract Data Requirements List(s) (CDRLs) are 
available at the following website:  http://www.assistdocs.com  
 

3. The technical data package may contain information that is export controlled.  Only those companies that have 
completed DD Form 2345 and are certified under the Joint Certification Program (JCP) in an active status are 
authorized to receive export controlled information.  Additional information is available at 
http://www.dlis.dla.mil/jcp/.   
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4. Technical questions concerning this procurement shall be submitted in writing to arrive at NSWC Crane no later 
than 2:00 PM EST on the seventh calendar day preceding the closing date shown on page 1 addressed as 
follows: 
 

COMMANDER 
CONTRACTING OFFICER/SPECIALIST
NSWC CRANE DIVISION 
300 HWY 361 
CRANE IN  47522-5000 
 
or E-mail questions to

 

 

5. “Elbit Systems of Ameraica” Subcontracting Plan is hereby incorporated and made a material part of this 
contract IAW FAR 19.705-5(a)(5). The subcontracting plan is an attachment set forth in Section J. 
 

6. The contractor’s warranty provided in response to the solicitation is incorporated by reference and made a 
material part of the contract.  Note Warranty is for a period of 12 months for all items except the CNDM and 
CDDM which is for a period of 36-months.  

 
7. Contractor’s proposal dated 18 November  2015  as revised dated 7 December 2016 is incorporated by 

reference.     
 
(End of Text) 
 
 
 

CNIN-NOTICE-0002 NSWC CRANE GENERAL PROCUREMENT INFORMATION (FEB 2016) 

 

1. NSWC CRANE VISITOR INFORMATION: PORTABLE ELECTRONIC DEVICE POLICY 

NSWC Crane has implemented full compliance with the NAVSEA Access and Movement Control Instruction 
5510.2C, dated 25 February 2014, which restricts the use of portable electronic devices (PEDs) in all NAVSEA 
spaces.  In accordance with NSWC Crane Policy Letter 14-02 dated 20 March 2014, all Government civilian, 
military and contractor personnel assigned to NSWC Crane and all visitors are prohibited from bringing any 
device or equipment capable of recording, transmitting or exporting photographic images or audible information 
of any kind into NSWC Crane spaces . This policy prohibits all personal electronic devices other than personal 
cell phones.  For the purpose of this policy, “spaces” include outdoor ranges and test areas.  NSWC Crane areas 
will be clearly marked.     Prohibited devices include: MP3 players, e-readers, digital recording devices, laptop 
and tablet computers, and/or other electronic devices not provided by the Government or specifically 
authorized.  One-way pagers are allowed for fire, safety and security purposes.  These devices can be used in 
non-NSWC Crane areas.   

 

2. RAPIDGate  NSA/NSWC CRANE INSTALLATION ACCESS 

NSA/NSWC Crane is implementing the Navy Commercial Access Control System (NCACS) projects. The 
NCACS is the standard identity management and perimeter installation access control solution for the access 
management of vendors, contractors, suppliers and service providers who are not authorized a Common Access 
Card (CAC). The rationale for implementation of this system is to increase security while reducing impacts to 
the contractor community by improving efficiencies for base entry.  

 
A new protocol being implemented to fulfill this NCACS requirement is the RAPIDGate system. The system 
meets Presidential Directive (HSPD-12) requirements by providing background checks of contractor personnel. 
A personal badge that affords base access (and/or multiple base access) for one year will be issued to each 
Contractor employee that meets background check criteria. While Contractors are not required to participate in 
this program, those Contractors who choose not to participate will be required to obtain daily passes for base 
access.  

(b)(6)

(b)(6)
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For contracts which include the FAR 52.204-9 Personal Identity Verification of Contractor Personnel or will 
otherwise require frequent access to the Naval Support Activity (NSA)/NSWC Crane site, contractors should 
consider taking advantage of the benefits available from the RAPIDGate program.  A Government Sponsor is 
required to validate a Contractor’s request for RAPIDGate access, and shall be the Contracting Officer’s 
Representative (COR).  If there is no COR, then the Government Sponsor is the Contracting Officer. 

 
The Government does not guarantee the contractor’s successful enrollment or the successful enrollment of any 
contractor employees in the RAPIDGate program. Significant delays may result from choosing to access the 
installation by obtaining a one day pass. The Government will not be held responsible for any access delays 
associated with using the daily pass process.  Please address any questions or concerns regarding RAPIDGate to 
the COR or the local Base Security Office personnel listed below.   

 
NSA/NSWC Crane RAPIDGate Primary Program Point of Contact is  and can be reached at 

or at   
 

Additional information is available at http://www.rapidgate.com/rapidgate  
 

3. TA- E-EMPTION 

Section 39(A) and Section 6 of the Indiana Gross Income Tax Act of 1933, specifically exempts NSWC Crane 
Division as a government activity from any payment of sales and use taxes.  The assigned Exemption Number 
is 0018103400015 
 

4. BUSINESS HOURS 

NSWC Crane Division allows flexible working hours for its employees.  The core time when all employees are 
scheduled to work is 9:00 am to 2:30 pm (local time). 
 

5. NSWC CRANE RECEIVING FACILITY SCHEDULE 

Contractors shall schedule deliveries to ensure arrival at destination only on Monday through Friday (excluding 
holidays) between the hours of 7:00 A.M. and 2:00 P.M. Eastern Standard Time (EST).  The receiving facility 
is closed on Saturdays and Sundays. 
 
Contractors shall ensure deliveries of E-PLOSIVE MATERIALS arrive at destination only on Monday 
through Thursday (excluding holidays) between the hours of 7:00 A.M. and 2:00 P.M. EST.  The receiving 
facility for explosives is closed on Fridays, Saturdays and Sundays. 
 

6. HANDLING OF INFORMATION BY CONTRACTOR SUPPORT PERSONNEL  

Contractors are hereby notified that contractor support personnel within the NSWC Crane Contracting 
Department may be handling Bid and Proposal or Quote data as well as other correspondence and 
documentation concerning this action.  Non-disclosure statements have been executed by all contractor support 
personnel participating in the process and are maintained by NSWC Crane.  

 
 

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ B-2-0004  EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995) 
 
(a)  As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the 
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar 
amount of $500 or less at the time of final contract closeout.  The term "residual dollar amount" shall include all 
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any 

(b)(6)

(b)(6) (b)(6)
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way with taxation, allegations of fraud and/or antitrust violations shall be excluded.  For purposes of determining 
residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that 
party may be considered to the extent permitted by law. 
 
(b)  This agreement to waive entitlement to residual dollar amounts has been considered by both parties.  It is agreed that 
the administrative costs for either party associated with collecting such small dollar amounts could exceed the amount to 
be recovered. 
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ B-2-0012 PAYMENT FOR ENGINEERING SERVICES AND SUPPORT (NAVSEA) (JAN 2008) 
 
(a) Invoices for engineering services and overtime shall contain the name(s) of engineer(s), date(s) and place(s) of 
performance, and a brief description of the services performed.  This information may be included in the Comments 
tab of the applicable WAWF document.  Each invoice shall be accompanied by a copy of the authorization for 
services and the original certification of performance.  These documents may be attached to the invoice as described 
in the Invoice Instructions in Section G.  A copy of each invoice shall be furnished to the applicable 
NAVSEA/DRPM/PEO code identified in Section C under Engineering Services. 
 
(b) Invoices for subsistence and transportation shall be supported by a statement of actual costs incurred by the 
Contractor and claimed to be reimbursable and shall be in such form and reasonable detail as required by the 
cognizant Defense Contract Audit Agency (DCAA). The Government shall make provisional payment after 
submission of each invoice and statement of costs. At any time prior to final payment, DCAA may audit the 
invoice(s) and statement(s) of costs, as appropriate. 
 
(c) Each provisional payment for subsistence and transportation costs shall be subject to reduction to the extent any 
amount included in the related invoice and statement of costs is found not to be reimbursable under the support 
item(s) and shall also be subject to reduction for overpayment or to increase for underpayment on preceding 
invoices. Any disputes 
under this requirement shall be determined in accordance with the clause of this contract entitled "DISPUTES" 
(FAR 52.233-1). 
 
 
 
 
HQ B-2-0013 PAYMENT FOR ENGINEERING SERVICES AND SUPPORT [ ALTERNATE I (NAVSEA) (JAN 
2008) 
  
(a) Invoices for engineering services and overtime shall contain the name(s) of engineer(s), date(s) and place(s) of 
performance, and a brief description of the services performed. This information may be included in the Comments 
tab of the applicable WAWF document. Each invoice shall be accompanied by a copy of the authorization for 
services and the original certification of performance. These documents may be attached to the invoice as 
  
described in the Invoice Instructions in Section G. A copy of each invoice shall be furnished to the applicable 
NAVSEA/DRPM/PEO code identified in Section C under Engineering Services. 
 
(b) Invoices for subsistence and transportation shall be supported by a statement of actual costs incurred by the 
Contractor and claimed to be reimbursable and shall be in such form and reasonable detail as required by the 
cognizant Defense Contract Audit Agency (DCAA). The Government shall make provisional payment after 
submission of each invoice and statement of costs. At any time prior to final payment, DCAA may audit the 
invoice(s) and statement(s) of costs, as appropriate. 
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(c) Each provisional payment for subsistence and transportation costs shall be subject to reduction to the extent any 
amount included in the related invoice and statement of costs is found not to be reimbursable under the support 
item(s) and shall also be subject to reduction for overpayment or to increase for underpayment on preceding 
invoices. Any disputes 
under this requirement shall be determined in accordance with the clause of this contract entitled "DISPUTES" 
(FAR 52.233-1). 
 
(d) Separate invoices shall be submitted for selected replacement repair parts subsequent to the establishment of 
prices therefor in accordance with SECTION C of this contract. 
 
 
 
 
HQ B-2-0017 REFUNDS (SPARES AND SUPPORT EQUIPMENT) (NAVSEA) (SEP 1990) 
 
(a) In the event that the price of a spare part or item of support equipment delivered under this contract significantly 
exceeds its intrinsic value, the Contractor agrees to refund the difference. Refunds will only be made for the 
difference between the intrinsic value of the item at the time an agreement on price was reached and the contract 
price. Refunds will not be made to recoup the amount of cost decreases that occur over time due to productivity 
gains (beyond economic purchase quantity considerations) or changes in market conditions. 
 
(b) For purposes of this requirement, the intrinsic value of an item is defined as follows: 
 
(1) If the item is one which is sold or is substantially similar or functionally equivalent to one that is sold in 
substantial quantities to the general public, intrinsic value is the 
  
established catalog or market price, plus the value of any unique requirements, including delivery terms, inspection, 
packaging, or labeling. 
 
(2) If there is no comparable item sold in substantial quantities to the general public, intrinsic value is defined as the 
price an individual would expect to pay for the item based upon an economic purchase quantity as defined in FAR 
52.207-4, plus the value of any unique requirements, including delivery terms, inspection, packaging or labeling. 
 
(c) At any time up to two years after delivery of a spare part or item of support equipment, the Contracting Officer 
may notify the Contractor that based on all information available at the time of the notice, the price of the part or 
item apparently exceeds its intrinsic value. 
 
(d) If notified in accordance with paragraph (c) above, the Contractor agrees to enter into good faith negotiations 
with the Government to determine if, and in what amount, the Government is entitled to a refund. 
 
(e) If agreement pursuant to paragraph (d) above cannot be reached, and the Navy's return 
of the new or unused item to the Contractor is practical, the Navy, subject to the Contractor's agreement, may elect 
to return the item to the Contractor. Upon return of the item to its original point of Government acceptance, the 
Contractor shall refund in full the price paid. 
If no agreement pursuant to paragraph (d) above is reached, and return of the item by the Navy is impractical, the 
Contracting Officer may, with the approval of the Head of the Contracting Activity, issue a Contracting Officer's 
final decision on the matter, subject to Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1). 
 
(f) The Contractor will make refunds, as required under this requirement, in accordance with instructions from the 
Contracting Officer. 
 
(g) The Contractor shall not be liable for a refund if the Contractor advised the Contracting Officer in a timely 
manner that the price it would propose for a spare part or item of support equipment exceeded its intrinsic value, and 
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with such advice, specified the estimated proposed price, the estimated intrinsic value and known alternative sources 
or item, if any, that can meet the requirement. 
 
(h) This requirement does not apply to any spare parts or items of support equipment whose price is determined 
through adequate price competition. This requirement also does not apply to any spare part or item of support 
equipment with a unit price in excess of $100,000; or in excess of $25,000 if the Contractor submitted, and certified 
the currency, accuracy and completeness of, cost or pricing data applicable to the item. 
 

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ B-2-0022    CONTRACT SUMMARY FOR PAYMENT OFFICE (FIXED 
     PRICE) (FEB 1997) 

 

This entire contract is fixed price. 
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Section C - Descriptions and Specifications 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ-C-1-0001 ITEM(S) 0007 - DATA REQUIREMENTS (NAVSEA) (SEP 1992) 
  
The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD Form 
1423, Exhibit(s) list in Section “J” , attached hereto. 
  
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ C-1-0002 ITEM(S) 0004 and 0008  - ENGINEERING SERVICES (NAVSEA) (APR 2004) 
 
(a)  The Contractor shall furnish the services of qualified engineer(s) to: 
 
 (1)  Assist in planning, installation, testing, checkout, adjustment, operation, disassembly, and repair of 
 HDTK and Major Assemblies, Support Equipment; and 
 
 (2)  Perform on-the-job instruction and training of Navy personnel (military and/or civilian).  (Not 
applicable to SCN funded items). 
 
(b)  For purposes of this requirement, the following definitions apply: 
 
 (1)  "Domestic services" means services rendered within the United States (U.S.) and/or on Navy vessels in 
ports within the U.S. or at sea, provided the vessel does not enter port outside the U.S. 
 
 (2)  "Foreign services" means services other than domestic. 
 
 (3)  "United States" means the United States, its possessions, Puerto Rico, and any other place subject to its 
jurisdiction, but does not include leased bases or trust territories. 
 
 (4)  "Man day" means the services of one engineer for one day of eight hours, Monday through Friday 
(excluding holidays). 
 
 (5)  "Holidays" means all Federally recognized holidays. 
 
(c)  The engineering services shall be performed within the limits, if any, as to place(s) and period(s) specified 
therefore, as authorized by  delivery order   . 
 
(d)  When authorized under paragraph (c) above, each engineer shall perform engineering services in accordance 
with supplemental instructions provided by the Contract Administration Office (CAO) cognizant of vessel 
construction/conversion contract, a representative of the authorizing activity or a representative of the activity where 
the engineering services are performed, as applicable.  However, each engineer shall not be considered an employee 
of the Government. 
 
(e)  Travel time necessary for performance of such services shall be included in computing the man days of service.  
When services are performed at sea and the engineer(s) is unable to leave the vessel when work is completed, the 
remaining time aboard the vessel shall be considered travel time for purposes of computing the man days of 
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services.  However, the Contractor shall be paid for no more than one man day of service per calendar day for each 
engineer while in travel status. 
 
(f)  Passports, visas, inoculations and other medical requirements necessary for performance of engineering services 
shall be at the sole responsibility and expense of the Contractor. 
 
(g)  Each time services are performed, the engineer(s) shall obtain a certification of performance from a responsible 
U.S. Government official aboard the vessel or at the activity where the services were performed, citing tasks 
satisfactorily performed and hours worked each day. 
 
(h)  The maximum liability of the Government for each engineering services item shall not exceed the amount set 
forth in the Schedule, or the amount obligated whichever is less.  If, at any time, the Contractor has reason to believe 
that the amounts it expects to incur in the performance of each engineering services item in the next succeeding sixty 
(60) days, when added to all amounts previously incurred, will exceed seventy-five percent (75%) of the amount 
then set forth in the Schedule; or if, at any time, the Contractor has reason to believe that the man days and/or 
amount for the full performance of each engineering services item will be greater than or substantially less than that 
set forth in the Schedule, the Contractor shall notify the Contracting Officer in writing, giving its revised estimate of 
the man days and/or amount for the performance of said item.  The Contractor shall not exceed the obligated amount 
for each engineering services item, unless and until the Contracting Officer has increased such amount in writing. 
 
(i)  In the event the Government does not designate time(s) and place(s) sufficient for performance of the total 
quantity of engineering services set forth in the Schedule within the period(s) provided therefore, those services not 
furnished shall be deemed to be terminated for the convenience of the Government at no cost to the Government.  
Such termination shall be evidenced by a written document signed by the Contracting Officer and mailed or 
otherwise furnished to the Contractor. 
 
 
 
HQ C-1-0003 ITEM(S) 0005 - PROVISIONED ITEMS ORDERS (NAVSEA) (APR 2015) 
 
(a) General.  The Contractor agrees that it will furnish the supplies or services ordered by the Government in 
accordance with the procedures specified herein.  Orders will be placed by the Contracting Officer, Provisioning 
Activity or Administrative Contracting Officer as unilateral or bilateral modifications to this contract on SF 30, 
Amendment of Solicitation/Modification of Contract.  Any amounts shown in Section B at time of award of the 
initial contract for each provisioned line item are estimated amounts only and are subject to upward or downward 
adjustment by the issuing activity.  If no amounts are shown, funding will be obligated before or at time of order 
issuance.  It is understood and agreed that the Government has no obligation under this contract to issue any orders 
hereunder. 
 
(b) Priced Orders.  For each proposed order, the Contractor agrees that it will submit such cost or pricing data as the 
Contracting Officer may require.  Promptly thereafter, the Contractor and the Contracting Officer shall negotiate the 
price and delivery schedule for the proposed order.  Upon execution and receipt of the priced order, the Contractor 
shall promptly commence the work specified in the order. 
 
(c) Undefinitized Orders.  Whenever the Contracting Officer determines that urgent demands or requirements 
prevent the issuance of a priced order, he/she may issue an unpriced order.  Such order may be unilateral or bilateral 
and shall establish a limitation of Government liability, a maximum ceiling amount, and a schedule for 
definitization, as described in subparagraph (e)(2) below.  Upon request the Contractor shall submit a maximum 
ceiling amount proposal before the undefinitized order is issued.  The maximum ceiling amount is the maximum 
price at which the order may be definitized.  The Contractor shall begin performing the undefinitized order upon 
receipt, except as provided in paragraph (d) below.  The clause entitled "CONTRACT DEFINITIZATION" 
(DFARS 252.217-7027) shall be included in any undefinitized order. 
 
(d) Rejection of Unilateral Orders.  The Contractor may reject any unilateral order if the Contractor determines that 
it cannot feasibly perform the order, or if the Contractor does not concur with the maximum ceiling amount.  



20 

 

However, each unilateral order shall be deemed to have been accepted by the Contractor unless within fifteen days 
of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection of the order. 
 
(e) Definitization of Undefinitized Orders.  (1)  The Contractor agrees that following the issuance of an 
undefinitized order, it will promptly begin negotiating with the Contracting Officer the price and terms of a 
definitive order that will include: (A)  all clauses required by regulation on the date of the order; (B) all clauses 
required by law on the date of execution of the definitive order; and, (C) any other mutually agreeable clauses, terms 
and conditions.  No later than sixty (60) days after the undefinitized order is issued, the Contractor agrees to submit 
a cost proposal with sufficient data to support the accuracy and derivation of its price; and, when required by FAR, 
cost or pricing data.  If additional cost information is available prior to the conclusion of negotiations, the Contractor 
shall provide that information to the Contracting Officer.  The price agreed upon shall be set forth in a bilateral 
modification to the order.  In no event shall the price exceed the maximum ceiling amount specified in the 
undefinitized order. 
 
 (2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for 
definitization and dates for submission of a qualifying proposal, beginning of negotiations and, if appropriate, 
submission of make-or-buy and subcontracting plans and cost or pricing data.  Submission of a qualifying proposal 
in accordance with the definitization schedule is a material element of the order.  The schedule shall provide for 
definitization of the order by the earlier of: 
 
      (i) a specified target date which is not more than 180 days after the issuance of the undefinitized order.  
However, that target date may be extended by the Contracting Officer for up to 180 days after the Contractor 
submits a qualifying proposal as defined in DFARS 217.7401; or 
 
      (ii) the date on which the amount of funds expended by the Contractor under the undefinitized order 
exceed fifty percent (50%) of the order's maximum ceiling amount, except as provided in subparagraph (f)(3) below. 
 
 (3) If agreement on a definitive order is not reached within the time provided pursuant to subparagraph 
(e)(2) above, the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a 
reasonable price in accordance with Subpart 15.4 and Part 31 of the FAR, and issue a unilateral order subject to 
Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1).  In any event, the Contractor shall 
proceed with completion of the order, subject to the "LIMITATION OF GOVERNMENT LIABILITY" clause 
(FAR 52.216-24). 
 
(f) Limitation of Government Liability.  (1) Each undefinitized order shall set forth the limitation of Government 
liability, which shall be the maximum amount that the Government will be obligated to pay the Contractor for 
performance of the order until the order is definitized.  The Contractor is not authorized to make expenditures or 
incur obligations exceeding the limitation of Government liability set forth in the order.  If such expenditures are 
made, or if such obligations are incurred, they will be at the Contractor's sole risk and expense.  Further, the 
limitation of Government liability shall be the maximum Government liability if the order is terminated.  The 
"LIMITATION OF GOVERNMENT LIABILITY" clause shall be included in any undefinitized order. 
 
 (2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special 
access programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in 
subparagraph (f)(3) below, the limitation of Government liability shall not exceed fifty percent (50%) of the ceiling 
amount of an undefinitized order.  In the case of orders within these excepted categories, however, the procedures 
set forth herein shall be followed to the maximum extent practical. 
 
 (3) If the Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order 
before the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may 
increase the limitation of Government liability to up to seventy-five percent (75%) of the maximum ceiling amount 
or up to seventy-five percent (75%) of the price proposed by the Contractor, whichever is less. 
 
 (4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the 
limitation of Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose an 
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appropriate increase in the limitation of Government liability of such order.  Within thirty (30) days of such notice, 
the Contracting Officer will either (i) notify the Contractor in writing of such appropriate increase, or (ii) instruct the 
Contractor how and to what extent the work shall be continued; provided, however, that in no event shall the 
Contractor be obligated to proceed with work on an undefinitized order beyond the point where its costs incurred 
plus a reasonable profit thereon exceed the limitation of Government liability, and provided also that in no event 
shall the Government be obligated to pay the Contractor any amount in excess of the limitation of Government 
liability specified in any such order prior to establishment of firm prices. 
 
(g) Initial Spares.  The limitations set forth in paragraph (c) and subparagraphs (e)(2), (f)(2) and (f)(3) do not apply 
to undefinitized orders for the purchase of initial spares. 
 
(h) Terminal Date for Placement of Orders.  The Contractor shall not be obligated to accept any orders placed 
hereunder beyond 180 days after delivery of the last end item. 
 
(i) Segregation of Costs.  The Contractor shall segregate the costs of performance of each undefinitized order from 
the cost of any other work performed by the Contractor. 
 

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 

HQ C-2-0003 ACCESS TO THE NAVY SUPPLY (NAVSEA) 
(MAR 2011) 

 
(a) In compliance with the comparability requirement of 10 U.S.C. 7314, Public and Private Shipyards will be 
provided equal access to the Naval Supply System.  Use by private yards is permissive, not mandatory. 
 
(b) Pursuant to the clause of this contract entitled “GOVERNMENT SUPPLY SOURCES” 
 (FAR 52.251-1) the Contracting Officer hereby authorizes the Contractor to place orders with the Navy Supply 
System for materials and equipment or other supplies necessary to perform the required work.  The Naval Supply 
System shall process such orders in the same manner as it would for any other Navy supply user, and the Contractor 
shall make payment on account of materials and equipment and other supplies ordered and/or received in 
accordance with the normal requirements of the Naval Supply Systems Command, but in no event shall payment in 
full be any later than 30 days after receipt by the Contractor of each order.  The Contractor shall pay the Naval 
Supply System any costs for materials, equipments, or other supplies obtained including any surcharges normally 
charged to any other Naval Supply System user.   
 
(c) This job order has been priced on the basis that, except as specifically provided elsewhere in this contract with 
regards to Government furnished property, the Contractor shall provide all necessary materials, equipments and 
supplies for performance of this contract.  If the Contractor uses the Naval Supply System, it has elected to use the 
system for its own convenience to meet its contractual obligations to perform the work under this contract.  The 
Naval Supply System is considered to be an alternate source or vendor of contractor furnished material; therefore 
materials, equipments, or other supplies ordered and/or obtained from the Naval Supply System are specifically not 
considered to be Government furnished material, but are considered to be contractor furnished material.  The 
Government makes no representation as to the availability of materials, equipments, or other supplies for the 
performance of the work required under this contract, nor shall unavailability, late delivery, delivery of non-
conforming supplies, higher costs of the Naval Supply System (if any), or any failure of the Naval Supply System to 
meet the expectations or requirements of the Contractor constitute excusable delay or grounds for equitable or any 
other adjustment to the contract or relief from the requirement to perform in accordance with the terms of the 
contract.   
 
(End of Text) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALTERNATE II 
(NAVSEA) (SEP 2009) 
  

(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto, 
incorporates by listing or specific reference, all the data or information which the Government has provided or will 
provide to the Contractor except for 

 

(1) The specifications set forth in Section C, and 

 

(2) Government specifications, including drawings and other Government technical documentation which 
are referenced directly or indirectly in the specifications set forth in Section C and which are applicable to this 
contract as specifications, and which are 
generally available and provided to Contractors or prospective Contractors upon proper request, such as Federal 
or Military Specifications, and Standard Drawings, etc. 

 

(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the Government will not be 
obligated to provide to the Contractor any specification, drawing, technical documentation or other publication which 
is not listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, notwithstanding 
anything to the contrary in the specifications, the publications listed or specifically referenced in NAVSEA Form 
4340/2 or Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) or 
"GOVERNMENT PROPERTY INSTALLATION OPERATION  SERVICES " (FAR 52.245-2), as applicable, or 
any other term or condition of this contract. 

 

(c)(1) The Contracting Officer may at any time by written order: 

 

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in 
NAVSEA Form 4340/2 or Schedule C, as applicable; or 

 

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or 

 

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or 
Schedule C, as applicable. 

 

(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately above 
causes an increase or decrease in the costs of, or the time required for, performance of any part of the work under this 
contract, the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in 
accordance with the procedures provided for in the "CHANGES" clause of this contract. 

 

(End of Text) 

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ-C-2-0008 ASSIGNMENT AND USE OF NATIONAL STOCK NUMBERS (NAVSEA) (MAY 1993) 
  
To the extent that National Stock Numbers (NSNs) or preliminary NSNs are assigned by the Government for the 
identification of parts, pieces, items, subassemblies or assemblies to be furnished under this contract, the Contractor 
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shall use such NSNs or preliminary NSNs in the preparation of provisioning lists, package labels, packing lists, 
shipping containers and shipping documents as required by applicable specifications, standards or Data Item 
Descriptions of the contract or as required by orders for spare and repair parts.  The cognizant Government Contract 
Administration Office shall be responsible for providing the Contractor such NSNs or preliminary NSNs which may 
be assigned and which are not already in possession of the Contractor.  

 
 
 
HQ C-2-0009  ASSIGNMENT OF SERIAL NUMBER(S) (NAVSEA) (SEP 1990) 
 
The Contractor shall request serial number assignment, in writing, from the Cognizant Technical Program Office, 
with a copy to the cognizant Contract Administration Office.  The request for serial number assignment shall contain 
the following minimum information: 
 
 (a)  Contract number; 
 
 (b)  Assigned line item number and description; 
 
 (c)  Assigned type designation; 
 
 (d)  Assigned model number; 
 
 (e)  Top drawing number and ID (List of Drawings) number; 
 
 (f)  Exact quantity for which serial numbers are being requested, including preproduction samples required 
by the contract; and 
 
 (g)  National Stock Number 
 
 

(End of Text) 
 

 
 
 
HQ C-2-0024  EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV  

 1996) 
 
The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered 
in a similar commercial sale, provided that such warranty is available at no additional cost to the Government.  The 
Contractor shall provide a copy of the standard commercial warranty with the item.  The standard commercial warranty 
period shall begin upon the final acceptance of the applicable material or software.  Acceptance of the standard 
commercial warranty does not waive the Government's rights under the "Inspection" clause, nor does it limit the 
Government's rights with regard to other terms and conditions of the contract.  In the event of a conflict, the terms and 
conditions of the contract shall take precedence over the standard commercial warranty. 
 

(End of Text) 
 

 
 
 
HQ-C-2-0038 PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990)  
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The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any applicable Federal, State, and Municipal laws, codes, and 
regulations, in connection with any movement over the public highways of overweight/overdimensional materials.  

 
 
 
HQ-C-2-0051 SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 
 
(a)  Definitions. 
     (i)  A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its 
attachments). 
     (ii)  A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, or (2) 
a specification cited in a first-tier drawing. 
(b)  Requirements. 
All zero-tier and first-tier references, as defined above, are mandatory for use.  All lower tier references shall be 
used for guidance only. 
 

 
 
 
HQ-C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 
 
If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or 
different versions of any specifications or standards, the contractor may request that all of its contracts be updated to 
include the current version of the applicable specification or standard.  Updating shall not affect the form, fit or 
function of the deliverable item or increase the cost/price of the item to the Government.  The contractor should 
submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer 
and cognizant program office representative for approval.  The contractor shall perform the contract in accordance 
with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting 
Officer.  Any approved alternate specifications or standards will be incorporated into the contract. 
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Section D - Packaging and Marking 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ D-1-0001  DATA PACKAGING LANGUAGE 
 
Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the 
contract. 
 
All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 
 
Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial 
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006. 
 
(End of Text) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ D-2-0005  IDENTIFICATION MARKING OF PARTS [ ALTERNATE I (NAVSEA) (APR 2015) 
 
(a) Identification marking of individual parts within the systems, equipments, assemblies, subassemblies, components, 
groups, sets or kits, and of spare and repair parts shall be done in accordance with applicable specifications and drawings.  
To the extent identification marking of such parts is not specified in applicable specifications or drawings, such marking 
shall be accomplished in accordance with the following: 
 
 (1) Parts not manufactured to Government specifications shall be marked in accordance with generally accepted 
commercial practice. 
 
 (2) Parts manufactured to Government specifications shall be marked as follows: 
 
        (i) Electrical Parts - that is, all parts in electrical equipments and electrical parts when used in equipments 
which are not electrical in nature (e.g., electric controls and motors in a hydraulic system) - shall be identified and 
marked in accordance with MIL-STD-1285D(1) dated 10 November 2010, or, where MIL-STD-1285D(1) does not 
cover such a part, in accordance with MIL-STD-130N(1) dated 16 November 2012.  Requirements of MIL-STD-1686C 
dated 25 October 1995 for Electrostatic Discharge Control shall be addressed. 
 
       (ii) Electronic Parts - that is, all parts in electronic equipments and electronic parts when used in equipments 
which are not electronic in nature (e.g., electronic fuel controls in some engines) - shall be identified and marked in 
accordance with Requirement 67 of MIL-HDBK-454B dated 15 April 2007.  Requirements of MIL-STD-1686C for 
Electrostatic Discharge Control shall be addressed. 
 
      (iii) Parts other than electrical or electronic parts (as described above) shall be identified and marked in 
accordance with MIL-STD-130N(1). 
 
(b) In cases where parts are so small as not to permit identification marking as provided above, such parts shall be 
appropriately coded so as to permit ready identification. 
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HQ D-2-0007  MARKING AND PACKING LIST(S) - ALTERNATE I (NAVSEA) (APR 2015) 
 
(a)  Marking.  Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-STD-
129R dated 18 February 2014. 
 
(b)  Packing List(s).  A packing list (DD Form 250 Material Inspection and Receiving Report may be used) identifying 
the contents of each shipment, shipping container or palletized unit load shall be provided by the Contractor with each 
shipment in accordance with the above cited MIL-STD.  When a contract line item identified under a single stock 
number includes an assortment of related items such as kit or set components, detached parts or accessories, installation 
hardware or material, the packing list(s) shall identify the assorted items. 
 
      Where DD Form 1348-1 or DD Form 1348-1A is applicable and an assortment of related items is included in the 
shipping container, a packing list identifying the contents shall be furnished. 
 
(c)  Master Packing List.  In addition to the requirements in paragraph (b) above, a master packing list shall be prepared 
where more than one shipment, shipping container or palletized unit load comprise the contract line item being shipped.  
The master packing list shall be attached to the number one container and so identified. 
 
(d)  Part Identification.  All items within the kit, set, installation hardware or material shall be suitably segregated and 
identified within the unit pack(s) or shipping container by part number and/or national stock number.  Refer to the above 
cited MIL-STD for marking of assorted (related-unrelated) items. 
 
 
 
 
HQ D-1-0002  PACKAGING LANGUAGE (W/O MILITARY SPECIFICATIONS) 
 
Item(s)  0001, 0002, 0003 AND 0005  The supplies furnished hereunder shall be packaged in accordance with 
best commercial practice. 
 

(End of Text) 
 
 
 
 
HQ D-1-0006   WARRANTY NOTIFICATION FOR ITEM(S)   - 
(NAVSEA) 

  (NOV 1996) 

 
The Contractor shall apply a permanent warranty notification stamping or marking on each warranted deliverable end 
item and its container.  The notification shall be placed in close proximity to other required stamping or markings so as to 
be easily readable by personnel.  The warranty notification shall read: 
 

 THIS ITEM WARRANTED UNDER CONTRACT N00164- 17-D-JQ63   TO CONFORM 
TO DESIGN, 

MANUFACTURING, AND PERFORMANCE REQUIREMENTS AND BE FREE 
FROM DEFECTS IN MATERIAL AND WORKMANSHIP FOR 

    FROM 
DATE OF ACCEPTANCE.   
 
IF ITEM IS DEFECTIVE  NOTIFY   AND PCO. 

 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(6)
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ D-2-0004  IDENTIFICATION MARKING OF PARTS (NAVSEA) (NOV 1996) 
 
Identification marking of individual parts within the systems, equipments, assemblies, subassemblies, components, 
groups, sets or kits, and of spare and repair parts shall be done in accordance with applicable specifications and drawings.  
To the extent identification marking of such parts is not specified in applicable specifications or drawings, such marking 
shall be accomplished in accordance with the following: 
 
 (1) Parts shall be marked in accordance with generally accepted commercial practice. 
 
 (2) In cases where parts are so small as not to permit identification marking as provided above, such parts shall 
be appropriately coded so as to permit ready identification. 
 
 
  

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ-D-2-0006    MARKING AND PACKING LIST(S) (NAVSEA) (NOV 1996) 
  
(a)  Marking.  Shipments, shipping containers and palletized unit loads shall be marked in accordance with best 
commercial practice.  
(b)  Packing List(s).  A packing list (DD Form 250 Material Inspection and Receiving Report may be used) 
identifying the contents of each shipment, shipping container or palletized unit load shall be provided by the 
Contractor with each shipment.  When a contract line item identified under a single stock number includes an 
assortment of related items such as kit or set components, detached parts or accessories, installation hardware or 
material, the packing list(s) shall identify the assorted items. Where assortment of related items is included in the 
shipping container, a packing list identifying the contents shall be furnished.  
(c)  Master Packing List.  In addition to the requirements in paragraph (b) above, a master packing list shall be 
prepared where more than one shipment, shipping container or palletized unit load comprise the contract line item 
being shipped.  The master packing list shall be attached to the number one container and so identified.  
(d)  Part Identification.  All items within the kit, set, installation hardware or material shall be suitably segregated 
and identified within the unit pack(s) or shipping container by part number and/or national stock number.  
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ D-2-0008   MARKING OF REPORTS (NAVSEA) (SEP 1990) 
 
All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of the 
report: 
 (1) name and business address of the Contractor 
 (2)  contract number 
 (3)  contract dollar amount 
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 (4)  whether the contract was competitively or non-competitively awarded 
(5) sponsor: 

 (Name of Individual Sponsor) 
 NSWC Crane 

 (Name of Requiring Activity) 
 Crane, IN 

 (City and State) 
 

(b)(6)
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Origin  Government  Origin  Government  
0002  Origin  Government  Origin  Government  
0003  Origin  Government  Origin  Government  
0004  Origin  Government  Origin  Government  
0005  Origin  Government  Origin  Government  
0006  Origin  Government  Origin  Government  
0007  Origin  Government  Origin  Government  
0008  Origin  Government  Origin  Government  
9999  Origin  N/A  Origin  Government  
 
  

 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    
52.246-4  Inspection Of Services--Fixed Price  AUG 1996    
52.246-16  Responsibility For Supplies  APR 1984    
252.246-7000  Material Inspection And Receiving Report  MAR 2008    
 
  

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ E-2-0003  CALIBRATION SYSTEM REQUIREMENTS (NAVSEA) (APR 2015) 
 
Calibration System Requirements.  The calibration of measuring and testing equipment shall, as a minimum, adhere to 
the requirements of ANSI/NCSL Z540.3-2006. 
 
  

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ E-1-0001   CLIN 0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA 
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Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD Form 
1423. 
 
  

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ E-1-0002 INSPECTION AND ACCEPTANCE LANGUAGE FOR ENGINEERING SERVICES 
 
Item(s)  0004 AND 0008 - Acceptance shall be made by the cognizant ACO upon receipt of a copy of the authorization 
for services and the original certification of performance. 
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ E-1-0003  INSPECTION AND ACCEPTANCE LANGUAGE FOR F.O.B. DESTINATION DELIVERIES 

 

Item(s)  0001 THROUGH 0008 - Inspection and acceptance shall be made at ORIGIN by a representative of the 
Government. 
 
 
 
 
HQ E-2-0008   INSPECTION AND TEST RECORDS (NAVSEA) (MAY 1995) 
 

Inspection and Test Records:  Inspection and test records shall, as a minimum, indicate the nature of the observations, 
number of observations made, and the number and type of deficiencies found.  Data included in inspection and test 
records shall be complete and accurate, and shall be used for trend analysis and to assess corrective action and 
effectiveness. 
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 

DELIVERY INFORMATION 
 
CLIN  REQUIRED DELIVERY 

DATE  (RDD) 
QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  

 

RDD WILL BE 
SPECIFIED IN 
INDIVIDUAL DELIVERY 
ORDER. 

NAVAL SURFACE WARFARE CENTER 
CRANE DIV 
M/F: 
BLDG 
300 HWY 361 
CRANE IN 47522-5001 

FOB:  Destination  

N00164  

          
0002  SAME AS ABOVE   1 LO (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N00164  

          
0003  SAME AS ABOVE   1 LO (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N00164  

           
0004  RDD WILL BE 

SPECIFIED IN 
INDIVIDUAL DELIVERY 
ORDER 

1 LO (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

N00164  

0005  SAME AS CLIN 0001 
ABOVE  

 TBD (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

N00164  

          
0006  RDD WILL BE 

SPECIFIED IN 
INDIVIDUAL DELIVERY 
ORDER 

 TBD (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

N00164  

           
0007  IAW DD1423s.    1 LO (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N00164  

          
0008  RDD WILL BE 

SPECIFIED IN 
INDIVIDUAL DELIVERY 
ORDER 

1 LO (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

N00164  

          
9999  N/A  N/A  N/A  N/A  
EARLY DELIVERY AT NO ADDITIONAL COST TO THE GOVERNMENT IS ACCEPTABLE. 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-15  Stop-Work Order  AUG 1989    
52.242-17  Government Delay Of Work  APR 1984    

(b)(4)

(b)(4)

(b)(6)

(b)(6)

(b)(6)
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52.247-34  F.O.B. Destination  NOV 1991    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ F-2-0004  F.O.B. DESTINATION (NAVSEA) (APR 2015) 
  
All supplies hereunder shall be delivered with all transportation charges prepaid, in accordance with the clause hereof 
entitled "F.O.B. DESTINATION" (FAR 52.247-34) in accordance with the delivery instructions specified herein. 
 
The Contractor shall not ship directly to a military air or water port terminal without authorization by the cognizant 
Contract Administration Office. 
 
Except when the Material Inspection and Receiving Report (MIRR) (DD 250) is used as an invoice, the Contractor shall 
enter unit prices on all MIRR copies.  Contract line items shall be priced using actual prices, or if not available, estimated 
prices.  When the price is estimated, an "E" shall be entered after the price. 
 
All data to be furnished under this contract shall be delivered prepaid to destination(s) at the time(s) specified on the 
Contract Data Requirements List(s), DD Form 1423. 
 
 
 
 
HQ F-2-0003  DATA DELIVERY LANGUAGE FOR SERVICES  ONLY 

PROCUREMENTS 
  
All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the time(s) specified on 
the Contract Data Requirements List(s), DD Form 1423. 
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Section G - Contract Administration Data 
 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.204-0001 LINE ITEM SPECIFIC:  SINGLE FUNDING. (SEP 2009)  
 
The payment office shall make payment using the ACRN funding of the line item being billed. 
 
(End of clause) 
 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
Combo 
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 (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Source/Destination 
                                                  
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0339 
Issue By DoDAAC   N00164 
Admin DoDAAC    S4402A 
Inspect By DoDAAC   S4402A 
Ship To Code    N00164 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                  N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 

     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
WAWFHQ@navy.mil 
 
 (2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 
 
CNIN-G-0007     PROMPT PAYMENT CONSTRUCTIVE ACCEPTANCE  (DEC 2013) 
 
Paragraph (a)(5)(i) of the Prompt Payment Clause (FAR 52.232-25)  is hereby changed from the 7th day  to: 
 

(b)(6)
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(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance 
is deemed to occur constructively on the 30th day after the Contractor delivers the supplies or performs the 
services in accordance with the terms and conditions of the contract, unless there is a disagreement over 
quantity, quality, or Contractor compliance with a contract provision. If actual acceptance occurs within the 
constructive acceptance period, the Government will base the determination of an interest penalty on the actual 
date of acceptance. The constructive acceptance requirement does not, however, compel Government officials 
to accept supplies or services, perform contract administration functions, or make payment prior to fulfilling 
their responsibilities. 

 
 
 

CNIN-G-0014 PAYMENT STATUS INQUIRIES (FEB 2016) 

 
The status of invoice payments can be obtained through MOCAS myInvoice at:   https://myinvoice.csd.disa.mil/  
myInvoice is a web-based application developed specifically for contractors/vendors and Government/Military 
employees to obtain invoice status and payment data. It is an interactive web-based system, accessible 24 hours a 
day/7 days a week. 
 
Follow the website instructions and download “Getting Started with myInvoice”  to assist in the registration process. 
 
If you require additional assistance with accessing myInvoice, effective 17 Jun 2013, contact the Columbus 
Accounting System Helpdesk (CASH) at CCO-CASH@DFAS.MIL or Toll Free at  (855) 211-6308. 
 
The status of invoice payments may also be obtained by contacting the DFAS Paying Office designated on the 
contract cover page.  DFAS Paying Office Vendor Pay Customer Service offices are listed below: 
 

F03000 DFAS Dayton 1-800-756-4571 - option 4 

F67100 DFAS Limestone 1-800-756-4571 - option 4 

HQ0105 DFAS Indianapolis 1-888-332-7366  or  1-317-212-0300 

HQ0131 DFAS Columbus Caps  1-800-756-4571 - option 2, option 2 

HQ0248 DFAS Rome 1-800-553-0527 

HQ0250 DFAS Rome 1-800-553-0527 

HQ0302 DFAS Rome 1-800-553-0527 

HQ0303 DFAS Rock Island 1-800-756-4571 - option 2, option 5 

HQ0304 DFAS St. Louis 1-800-756-4571 - option 3 

HQ0337 DFAS Columbus North 1-800-756-4571 - option 1 

HQ0338 DFAS Columbus South 1-800-756-4571 - option 1 

HQ0339 DFAS Columbus West 1-800-756-4571 - option 1 

HQ0347 DFAS Indianapolis 1-888-332-7366 

HQ0248 DFAS Indianapolis 1-888-332-7366  or  1-317-212-0300 

HQ0490 DFAS Rome 1-800-553-0527  or  1-315-709-6001 

M67443 DFAS Kansas City 1-800-756-4571 - option 5 

N0024B Navy_ERP NAVSEA HQ 1-202-781-3145 

N62828 Navy_ERP NSWC Crane cran_vendorpay@navy.mil  

N64142 Navy_ERP NAWCAD  1-732-323-1082 

 (Patuxent River, Lakehurst and NAVAIR HQ)  
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N68732 DFAS Cleveland 1-800-756-4571 - option 2 and 4 

 (Now pays DFAS Charleston N68892, DFAS Pensacola N68566, DFAS San Diego N68688) 

SL4701 DFAS Columbus EBS 1-800-756-4571 - option 2 and 2 

 
 
 
 
 
HQ-G-2-0004 PURCHASING OFFICE REPRESENTATIVE   
  

PURCHASING OFFICE COMMANDER  

REPRESENTATIVE: ATTN:     
   
 NAVAL SURFACE WARFARE CENTER 

300 HIGHWAY 361       
CRANE IN 47522 5001      
Telephone No.   
Fax No.     
Email Address:   

  
 
 
 
HQ G-2-0009  SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA) (APR 2015) 
 
(a)  For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs 
incurred under this contract/task order (TO), as applicable, at the lowest level of performance, either at the technical 
instruction (TI), sub line item number (SLIN), or contract line item number (CLIN) level, rather than on a total 
contract/TO basis, and to submit invoices reflecting costs incurred at that level.  Supporting documentation in Wide 
Area Workflow (WAWF) for invoices shall include summaries of work charged during the period covered as well as 
overall cumulative summaries by individual labor categories, rates, and hours (both straight time and overtime) 
invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or CLIN 
level.  For other than firm fixed price subcontractors, subcontractors are also required to provide labor categories, 
rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and 
travel invoiced.  Supporting documentation may be encrypted before submission to the prime contractor for WAWF 
invoice submittal.  Subcontractors may email encryption code information directly to the Contracting Officer (CO) 
and Contracting Officer Representative (COR).  Should the subcontractor lack encryption capability, the 
subcontractor may also email detailed supporting cost information directly to the CO and COR; or other method as 
agreed to by the CO. 
 
(b)  Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data 
Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR 
and CO on the same date they submit the invoice in WAWF.  No payments shall be due if the contractor does not 
provide the COR and CO email notification as required herein. 
 
 
 
 
HQ-G-2-0002 CONTRACT ADMINISTRATION DATA LANGUAGE  
  
Enter below the address (street and number, city, county, state and zip code) of the Contractor’s facility which will 
administer the contract if such address is different from the address shown on the SF26 or SF33 as applicable. 
 

(b)(6)

(b)(6)

(b)(6)
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Section H - Special Contract Requirements  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-21  Basic Safeguarding of Covered Contractor Information 

Systems  
JUN 2016    

52.242-5  Payments to Small Business Subcontractors  JAN 2017    
252.225-7021  Trade Agreements--Basic  DEC 2016    
252.246-7008  Sources of Electronic Parts  OCT 2016    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
NAVSEA 5252.202-9101  ADDITIONAL DEFINITIONS (MAY 1993)  
  
As used throughout this contract, the following terms shall have the meanings set forth below:  
 

(a)  DEPARTMENT - means the Department of the Navy.  
(b)  REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All references to the 

FAR in this contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement 
(DFARS), unless clearly indicated otherwise.  

(c)  REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE 
ACQUISITION REGULATION - All references in this document to either the Armed Services Procurement 
Regulation (ASPR) or the Defense Acquisition Regulation (DAR) shall be deemed to be references to the 
appropriate sections of the FAR/DFARS.  

(d)  NATIONAL STOCK NUMBERS - Whenever the term Federal Item Identification Number and its 
acronym FIIN or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited 
specifications and standards, the terms and acronyms shall be interpreted as National Item Identification Number 
(NIIN) and National Stock Number (NSN) respectively which shall be defined as follows:  
       (1)  National Item Identification Number (NIIN).  The number assigned to each approved Item 
Identification under the Federal Cataloging Program.  It consists of nine numeric characters, the first two of which 
are the National Codification Bureau (NCB) Code.  The remaining positions consist of a seven digit non-significant 
number.  
       (2)  National Stock Number (NSN).  The National Stock Number (NSN) for an item of supply consists 
of the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the 
item of supply.  
 
 
 
 
5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (APR 2015) 
 
(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange Program 
(GIDEP) in accordance with GIDEP PUBLICATION 1 dated April 2008.  Data entered is retained by the program and 
provided to qualified participants.  Compliance with this requirement shall not relieve the Contractor from complying 
with any other requirement of the contract. 
 
(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding 
$500,000.00.  When so inserted, the word "Contractor" shall be changed to "Subcontractor". 
 
(c) GIDEP materials, software and information are available without charge from: 
 
 GIDEP Operations Center 
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 P.O. Box 8000 
 Corona, CA 92878-8000 
 
 Phone:      (951) 898-3207 
 FAX:      (951) 898-3250 
 Internet:    http://www.gidep.org 
 
 
 
 

5252.239-9605  TECHNOLOGY IMPROVEMENTS (OCT 1991) 

 
(a) After contract award, the Government may solicit, and the Contractor is encouraged to propose independently, 
technology improvements to the equipment, software specifications, or other requirements of the contract. These 
improvements may be proposed to save money, to improve performance, to save energy or for any other purpose 
which presents a technological advantage to the Government. As part of the proposed changes, the Contractor shall 
submit a price proposal to the Contracting Officer for evaluation. Those proposed technology improvements that are 
acceptable to the Government will be processed as modifications to the contract. 
 
(b) As a minimum, the following information shall be submitted by the Contractor with each proposal: 

(1) A description of the difference between the existing contract requirement and the proposed change, and 
the comparative advantages and disadvantages of each; 
(2) Itemized requirements of the contract that must be changed if the proposal is adopted, and the proposed 
revision to the contract for each such change; 
(3) An estimate of the changes in performance and cost, if any, that will result from adoption of the proposal; 
(4) An evaluation of the effects the proposed changes would have on collateral costs to the Government, such 
as Government-furnished property costs, costs of related items, and costs of maintenance, operation and 
conversion (including Government application software); and 
(5) A statement of the time by which the contract modification adopting the proposal must be issued so as to 
obtain the maximum benefits of the changes during the remainder of this contract including supporting 
rationale; and 
(6) Any effect on the contract completion time or delivery schedule shall be identified. 
(7) The Government reserves the right to require a rerun of selected portions of the live test demonstration to 
verify the proposed improvement, at no additional charge to the Government. 

 
(c) The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal 
submitted pursuant to this clause. The Contractor has the right to withdraw, in whole or in part, any proposal not 
accepted by the Government within the period specified in the proposal. The decision of the Contracting Officer as 
to the acceptance of any such proposal under this contract is final and not subject to the “Disputes” clause of this 
contract. 
 
(d) The Contracting Officer may accept any proposal submitted pursuant to this clause by giving the Contractor 
written notice thereof. This written notice will be given by issuance of a modification to this contract. Unless and 
until a modification is executed to incorporate a proposal under this contract, the Contractor shall remain obligated 
to perform in accordance with the requirements, terms and conditions of the existing contract. 
 
(e) If a proposal submitted pursuant to this clause is accepted and applied to this contract, the increase or decrease in 
the contract price shall be under paragraph (c) “Changes” of the FAR 52.212.4 “Contract Terms and Conditions-- 
Commercial Items” clause in this contract. The resulting contract modification will state that it is made pursuant to 
this clause. 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-13  Contractor Code of Business Ethics and Conduct  OCT 2015    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
APR 2014    

52.203-19  Prohibition on Requiring Certain Internal Confidentiality 
Agreeements or Statements  

JAN 2017    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper  

MAY 2011    

52.204-10  Reporting Executive Compensation and First-Tier 
Subcontract Awards  

OCT 2016    

52.204-12  Unique Entity Identifier Maintenance  OCT 2016    
52.204-13  System for Award Management Maintenance  OCT 2016    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

OCT 2015    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

NOV 2015    

52.209-11  Representation by Corporations Regarding Delinquent Tax 
Liability or a Felony Conviction under and Federal Law  

FEB 2016    

52.210-1  Market Research  APR 2011    
52.211-5  Material Requirements  AUG 2000    
52.211-15  Defense Priority And Allocation Requirements  APR 2008    
52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-9  Changes or Additions to Make-or-Buy Program  OCT 1997    
52.215-10  Price Reduction for Defective Certified Cost or Pricing Data  AUG 2011    
52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  
AUG 2011    

52.215-12  Subcontractor Certified Cost or Pricing Data  OCT 2010    
52.215-13  Subcontractor Certified Cost or Pricing Data--Modifications  OCT 2010    
52.215-14  Integrity of Unit Prices  OCT 2010    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2010    
52.215-16  Facilities Capital Cost of Money  JUN 2003    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-21  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data -- Modifications  
OCT 2010    

52.215-23  Limitations on Pass-Through Charges  OCT 2009    
52.219-8  Utilization of Small Business Concerns  NOV 2016    
52.219-9  Small Business Subcontracting Plan  JAN 2017    
52.219-9 Alt II  Small Business Subcontracting Plan (JAN 2017) Alternate II  NOV 2016    
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52.219-9 ALT II 
(Dev)  

Small Business Subcontracting Plan (Deviation 2016-O0009) 
- Alternate II  

JAN 2017    

52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.219-28  Post-Award Small Business Program Rerepresentation  JUL 2013    
52.222-19  Child Labor -- Cooperation with Authorities and Remedies  OCT 2016    
52.222-20  Contracts for Materials, Supplies, Articles, and Equipment 

Exceeding $15,000  
MAY 2014    

52.222-21  Prohibition Of Segregated Facilities  APR 2015    
52.222-26  Equal Opportunity  SEP 2016    
52.222-37  Employment Reports on Veterans  FEB 2016    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-50  Combating Trafficking in Persons  MAR 2015    
52.222-50  Combating Trafficking in Persons  MAR 2015    
52.222-51  Exemption from Application of the Service Contract Labor 

Standards to Contracts for Maintenance, Calibration, or 
Repair of Certain Equipment--Requirements  

MAY 2014    

52.222-53  Exemption from Application of the Service Contract Labor 
Standards to Contracts for Certain Services--Requirements  

MAY 2014    

52.222-54  Employment Eligibility Verification  OCT 2015    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-16 Alt I  Acquisition of EPEAT - Registered Personal Computer 

Products - Alternate I  
JUN 2014    

52.223-18  Encouraging Contractor Policies To Ban Text Messaging 
While Driving  

AUG 2011    

52.225-5  Trade Agreements  OCT 2016    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.229-4  Federal, State, And Local Taxes (State and Local 
Adjustments)  

FEB 2013    

52.230-2  Cost Accounting Standards  OCT 2015    
52.230-6  Administration of Cost Accounting Standards  JUN 2010    
52.232-1  Payments  APR 1984    
52.232-4  Payments Under Transportation Contracts and 

Transportation-Related Services Contracts  
APR 1984    

52.232-8  Discounts For Prompt Payment  FEB 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-11  Extras  APR 1984    
52.232-17  Interest  MAY 2014    
52.232-23  Assignment Of Claims  MAY 2014    
52.232-23 Alt I  Assignment of Claims (May 2014) -  Alternate I  APR 1984    
52.232-25  Prompt Payment  JAN 2017    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  
DEC 2013    

52.233-1  Disputes  MAY 2014    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.237-3  Continuity Of Services  JAN 1991    
52.241-2  Order of Precedence - Utilities  FEB 1995    
52.241-4  Change in Class of Service  FEB 1995    
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52.241-5  Contractor's Facilities  FEB 1995    
52.241-11  Multiple Service Locations  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.243-1 Alt II  Changes--Fixed-Price (Aug 1987) -  Alternate II  APR 1984    
52.243-1 Alt IV  Changes--Fixed-Price (Aug 1987) -  Alternate IV  APR 1984    
52.244-5  Competition In Subcontracting  DEC 1996    
52.244-6  Subcontracts for Commercial Items  JAN 2017    
52.245-1  Government Property  JAN 2017    
52.245-9  Use And Charges  APR 2012    
52.246-23  Limitation Of Liability  FEB 1997    
52.246-24  Limitation Of Liability--High-Value Items  FEB 1997    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.247-5  Familiarization With Conditions  APR 1984    
52.247-7  Freight Excluded  APR 1984    
52.247-8  Estimated Weights or Quantities Not Guaranteed  APR 1984    
52.247-12  Supervision, Labor, or Materials  APR 1984    
52.247-13  Accessorial Services - Moving Contracts  APR 1984    
52.247-14  Contractor Responsibility for Receipt of Shipment  APR 1984    
52.247-15  Contractor Responsibility for Loading and Unloading  APR 1984    
52.247-16  Contractor Responsibility for Returning Undelivered Freight  APR 1984    
52.247-17  Charges  APR 1984    
52.247-21  Contractor Liability for Personal Injury and/or Property 

Damage  
APR 1984    

52.247-22  Contractor Liability for Loss of and/or Damage to Freight 
Other Than Household Goods  

APR 1984    

52.247-27  Contract Not Affected by Oral Agreement  APR 1984    
52.247-28  Contractor's Invoices  APR 1984    
52.248-1  Value Engineering  OCT 2010    
52.249-1  Termination For Convenience Of The Government (Fixed 

Price) (Short Form)  
APR 1984    

52.249-2  Termination For Convenience Of The Government (Fixed-
Price)  

APR 2012    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
52.249-8 Alt I  Default (Fixed-Price Supply and Service) (Apr 1984)  - 

Alternate I  
APR 1984    

52.253-1  Computer Generated Forms  JAN 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.203-7004  Display of Hotline Posters  OCT 2016    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7005  Oral Attestation of Security Responsibilities  NOV 2001    
252.204-7008  Compliance With Safeguarding Covered Defense Information 

Controls  
OCT 2016    

252.204-7012  Safeguarding Covered Defense Information and Cyber 
Incident Reporting  

OCT 2016    

252.204-7015  Notice of Authorized Disclosure of Information for Litigation 
Support  

MAY 2016    

252.205-7000  Provision Of Information To Cooperative Agreement Holders DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Country that is a State Sponsor of 
Terrorism  

OCT 2015    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    
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252.211-7008  Use of Government-Assigned Serial Numbers  SEP 2010    
252.215-7000  Pricing Adjustments  DEC 2012    
252.215-7002  Cost Estimating System Requirements  DEC 2012    
252.217-7028  Over And Above Work  DEC 1991    
252.219-7003  Small Business Subcontracting Plan (DOD Contracts)--Basic  MAR 2016    
252.222-7006  Restrictions on the Use of Mandatory Arbitration Agreements DEC 2010    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials  
SEP 2014    

252.223-7008  Prohibition of Hexavalent Chromium  JUN 2013    
252.225-7001  Buy American And Balance Of Payments Program-- Basic 

(Dec 2016)  
DEC 2016    

252.225-7002  Qualifying Country Sources As Subcontractors  DEC 2016    
252.225-7004  Report of Intended Performance Outside the United States 

and Canada--Submission after Award  
OCT 2015    

252.225-7008  Restriction on Acquisition of Specialty Metals  MAR 2013    
252.225-7009  Restriction on Acquisition of Certain Articles Containing 

Specialty Metals  
OCT 2014    

252.225-7012  Preference For Certain Domestic Commodities  DEC 2016    
252.225-7013  Duty-Free Entry--Basic (May 2016)  MAY 2016    
252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  JUN 2011    
252.225-7046  Exports by Approved Community Members in Response to 

the Solicitation  
JUN 2013    

252.225-7047  Exports by Approved Community Members in Performance 
of the Contract  

JUN 2013    

252.225-7048  Export-Controlled Items  JUN 2013    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.227-7000  Non-estoppel  OCT 1966    
252.227-7013  Rights in Technical Data--Noncommercial Items  FEB 2014    
252.227-7016  Rights in Bid or Proposal Information  JAN 2011    
252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 2016    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
JUN 2012    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.233-7001  Choice of Law (Overseas)  JUN 1997    
252.239-7001  Information Assurance Contractor Training and Certification  JAN 2008    
252.241-7001  Government Access  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.244-7000  Subcontracts for Commercial Items  JUN 2013    
252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  
APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    
252.245-7003  Contractor Property Management System Administration  APR 2012    
252.245-7004  Reporting, Reutilization, and Disposal  SEP 2016    
252.246-7007  Contractor Counterfeit Electronic Part Detection and 

Avoidance System  
AUG 2016    

252.247-7023  Transportation of Supplies by Sea  APR 2014    
252.247-7023  Transportation of Supplies by Sea  APR 2014    
252.249-7002  Notification of Anticipated Contract Termination or 

Reduction  
OCT 2015    
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-17  CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM  
EMPLOYEES OF WHISTLEBLOWER RIGHTS (APR 2014) 
 
(a) This contract and employees working on this contract will be subject to the whistleblower rights and remedies in 
the pilot program on Contractor employee whistleblower protections established at 41 U.S.C. 4712 by section 828 of 
the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 112-239) and FAR 3.908. 
 
(b) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of employee 
whistleblower rights and protections under 41 U.S.C. 4712, as described in section 3.908 of the Federal Acquisition 
Regulation. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts over the  
simplified acquisition threshold. 
 
(End of clause) 
 
 
 
 
52.203-19 PROHIBITION ON REQUIRING CERTAIN INTERNAL CONFIDENTIALITY AGREEMENTS OR 
STATEMENTS (JAN 2017) 
(a) Definitions. As used in this clause-- 
Internal confidentiality agreement or statement means a confidentiality agreement or any other written statement that 
the contractor requires any of its employees or subcontractors to sign regarding nondisclosure of contractor 
information, except that it does not include confidentiality agreements arising out of civil litigation or confidentiality 
agreements that contractor employees or subcontractors sign at the behest of a Federal agency. 
Subcontract means any contract as defined in subpart 2.1 entered into by a subcontractor to furnish supplies or 
services for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and 
changes and modifications to purchase orders. 
Subcontractor means any supplier, distributor, vendor, or firm (including a consultant) that furnishes supplies or 
services to or for a prime contractor or another subcontractor. 
(b) The Contractor shall not require its employees or subcontractors to sign or comply with internal confidentiality 
agreements or statements prohibiting or otherwise restricting such employees or subcontractors from lawfully 
reporting waste, fraud, or abuse related to the performance of a Government contract to a designated investigative or 
law enforcement representative of a Federal department or agency authorized to receive such information (e.g., 
agency Office of the Inspector General). 
(c) The Contractor shall notify current employees and subcontractors that prohibitions and restrictions of any 
preexisting internal confidentiality agreements or statements covered by this clause, to the extent that such 
prohibitions and restrictions are inconsistent with the prohibitions of this clause, are no longer in effect. 
(d) The prohibition in paragraph (b) of this clause does not contravene requirements applicable to Standard Form 
312 (Classified Information Nondisclosure Agreement), Form 4414 (Sensitive Compartmented Information 
Nondisclosure Agreement), or any other form issued by a Federal department or agency governing the nondisclosure 
of classified information. 
(e) In accordance with section 743 of Division E, Title VII, of the Consolidated and Further Continuing 
Appropriations Act, 2015, (Pub. L. 113-235), and its successor provisions in subsequent appropriations acts (and as 
extended in continuing resolutions) use of funds appropriated (or otherwise made available) is prohibited, if the 
Government determines that the Contractor is not in compliance with the provisions of this clause. 
(f) The Contractor shall include the substance of this clause, including this paragraph (f), in subcontracts under such 
contracts. 
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(End of clause) 
 
 
 
52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS AND CERTIFICATIONS (DEC 
2014) 
 
The Contractor's representations and certifications, including those completed electronically via the System for 
Award Management (SAM), are incorporated by reference into the contract. 
 
(End of clause) 
 
 
 
 
52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY 
MATTERS (JULY 2013) 
(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information 
System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the required information in 
the System for Award Management database via https://www.acquisition.gov. 
     
(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information 
posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available. FAPIIS 
consists of two segments-- 
    
(1) The non-public segment, into which Government officials and the Contractor post information, which can only 
be viewed by-- 
     
(i) Government personnel and authorized users performing business on behalf of the Government; or 
     
(ii) The Contractor, when viewing data on itself; and 
     
(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is automatically 
transferred after a waiting period of 14 calendar days, except for-- 
     
(i) Past performance reviews required by subpart 42.15; 
     
(ii) Information that was entered prior to April 15, 2011; or 
     
(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government official who posted 
it in accordance with paragraph (c)(1) of this clause. 
     
(c) The Contractor will receive notification when the Government posts new information to the Contractor's record. 
     
(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the 
information, that some of the information posted to the non-public segment of FAPIIS is covered by a disclosure 
exemption under the Freedom of Information Act, the Government official who posted the information must within 
7 calendar days remove the posting from FAPIIS and resolve the issue in accordance with agency Freedom of 
Information procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 and request 
removal within 7 calendar days of the posting to FAPIIS. 
     
(2) The Contractor will also have an opportunity to post comments regarding information that has been posted by 
the Government. The comments will be retained as long as the associated information is retained, i.e., for a total 
period of 6 years. Contractor comments will remain a part of the record unless the Contractor revises them. 
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(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 2011, 
except past performance reviews, will be publicly available. 
     
(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of 
Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600. 
 
(End of clause) 
 
 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less tha  the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or 
services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of  
 
(2) Any order for a combination of items in excess of ; or 
 
(3) A series of orders from the same ordering office within 10 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 

(b)(4)

(b)(4)

(b)(4)
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completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after accepted delivery of the last item under the final open delivery order. 
 
(End of clause) 
 
 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (DEVIATION 2016-O0009) (JAN 2017) 
 
(a) This clause does not apply to small business concerns. 
(b) Definitions. As used in this clause— 
“Alaska Native Corporation (ANC)” means any Regional Corporation, Village Corporation, Urban Corporation, or 
Group Corporation organized under the laws of the State of Alaska in accordance with the Alaska Native Claims 
Settlement Act, as amended (43 U.S.C. 1601, et seq.) and which is considered a minority and economically 
disadvantaged concern under the criteria at 43 U.S.C. 1626(e)(1). This definition also includes ANC direct and 
indirect subsidiary corporations, joint ventures, and partnerships that meet the requirements of 43 U.S.C. 1626(e)(2). 
“Commercial item” means a product or service that satisfies the definition of commercial item in section 2.101 of 
the Federal Acquisition Regulation. 
“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and that 
applies to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., 
division, plant, or product line). 
“Electronic Subcontracting Reporting System (eSRS)” means the Governmentwide, electronic, web-based system 
for small business subcontracting program reporting. The eSRS is located at http://www.esrs.gov. 
“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act (43 U.S.C.A. 1601 et seq.), that is recognized by the Federal Government as eligible for 
services from the Bureau of Indian Affairs in accordance with 25 U.S.C. 1452(c). This definition also includes 
Indian-owned economic enterprises that meet the requirements of 25 U.S.C. 1452(e). 
“Individual subcontracting plan” means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
“Master subcontracting plan” means a subcontracting plan that contains all the required elements of an individual 
subcontracting plan, except goals, and may be incorporated into individual subcontracting plans, provided the master 
subcontracting plan has been approved. 
“Reduced payment” means a payment that is for less than the amount agreed upon in a subcontract in accordance 
with its terms and conditions, for supplies and services for which the Government has paid the prime contractor. 
 “Subcontract” means any agreement (other than one involving an employer-employee relationship) entered into by 
a Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
“Total contract dollars” means the final anticipated dollar value, including the dollar value of all options. 
“Untimely payment” means a payment to a subcontractor that is more than 90 days past due under the terms and 
conditions of a subcontract for supplies and services for which the Government has paid the prime contractor. 
(c)(1) The Offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
small business concerns. If the Offeror is submitting an individual subcontracting plan, the plan must separately 
address subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns, with 
a separate part for the basic contract and separate parts for each option (if any). The subcontracting plan shall be 
included in and made a part of the resultant contract. The subcontracting plan shall be negotiated within the time 
specified by the Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make the Offeror 
ineligible for award of a contract.     
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(2)(i) The Contractor may accept a subcontractor's written representations of its size and socioeconomic status as a 
small business, small disadvantaged business, veteran-owned small business, service-disabled veteran-owned small 
business, or a women-owned small business if the subcontractor represents that the size and socioeconomic status 
representations with its offer are current, accurate, and complete as of the date of the offer for the subcontract.   
(ii) The Contractor may accept a subcontractor's representations of its size and socioeconomic status as a small 
business, small disadvantaged business, veteran-owned small business, service-disabled veteran-owned small 
business, or a women-owned small business in the System for Award Management (SAM) if--     
(A) The subcontractor is registered in SAM; and     
(B) The subcontractor represents that the size and socioeconomic status representations made in SAM are current, 
accurate and complete as of the date of the offer for the subcontract.     
(iii) The Contractor may not require the use of SAM for the purposes of representing size or socioeconomic status in 
connection with a subcontract.     
(iv) In accordance with 13 CFR 121.411, 124.1015, 125.29, 126.900, and 127.700, a contractor acting in good faith 
is not liable for misrepresentations made by its subcontractors regarding the subcontractor's size or socioeconomic 
status. 
(d) The Offeror's subcontracting plan shall include the following: 
(1) Separate goals, expressed in terms of total dollars subcontracted, and as a percentage of total planned 
subcontracting dollars, for the use of small business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns 
as subcontractors. For individual subcontracting plans, and if required by the Contracting Officer, goals shall also be 
expressed in terms of percentage of total contract dollars, in addition to the goals expressed as a percentage of total 
subcontract dollars. The Offeror shall include all subcontracts that contribute to contract performance, and may 
include a proportionate share of products and services that are normally allocated as indirect costs. In accordance 
with 43 U.S.C. 1626-- 
(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the subcontracting goals for small 
business and small disadvantaged business concerns, regardless of the size or Small Business Administration 
certification status of the ANC or Indian tribe; and     
(ii) Where one or more subcontractors are in the subcontract tier between the prime Contractor and the ANC or 
Indian tribe, the ANC or Indian tribe shall designate the appropriate Contractor(s) to count the subcontract towards 
its small business and small disadvantaged business subcontracting goals. 
(A) In most cases, the appropriate Contractor is the Contractor that awarded the subcontract to the ANC or Indian 
tribe. 
(B) If the ANC or Indian tribe designates more than one Contractor to count the subcontract toward its goals, the 
ANC or Indian tribe shall designate only a portion of the total subcontract award to each Contractor. The sum of the 
amounts designated to various Contractors cannot exceed the total value of the subcontract. 
(C) The ANC or Indian tribe shall give a copy of the written designation to the Contracting Officer, the prime 
Contractor, and the subcontractors in between the prime Contractor and the ANC or Indian tribe within 30 days of 
the date of the subcontract award. 
(D) If the Contracting Officer does not receive a copy of the ANC's or the Indian tribe's written designation within 
30 days of the subcontract award, the Contractor that awarded the subcontract to the ANC or Indian tribe will be 
considered the designated Contractor. 
(2) A statement of -- 
(i) Total dollars planned to be subcontracted for an individual subcontracting plan; or the Offeror's total projected 
sales, expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
(ii) Total dollars planned to be subcontracted to small business concerns (including ANC and Indian tribes); 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business; 
(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 
(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns (including ANCs and Indian 
tribes); and 
(vii) Total dollars planned to be subcontracted to women-owned small business concerns. 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
(i) Small business concerns, 
(ii) Veteran-owned small business concerns; 
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(iii) Service-disabled veteran-owned small business concerns; 
(iv) HUBZone small business concerns; 
(v) Small disadvantaged business concerns, and 
(vi) Women-owned small business concerns. 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause. 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, SAM, veterans service organizations, the National Minority Purchasing Council Vendor Information 
Service, the Research and Information Division of the Minority Business Development Agency in the Department of 
Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm 
may rely on the information contained in SAM as an accurate representation of a concern's size and ownership 
characteristics for the purposes of maintaining a small, veteran-owned small, service-disabled veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned small business source list. Use of SAM as its source list 
does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting 
opportunities) in this clause.     
(6) A statement as to whether or not the Offeror included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with-- 
(i) Small business concerns (including ANC and Indian tribes); 
(ii) Veteran-owned small business concerns; 
(iii) Service-disabled veteran-owned small business concerns; 
(iv) HUBZone small business concerns; 
(v) Small disadvantaged business concerns (including ANC and Indian tribes); and 
(vi) Women-owned small business concerns. 
(7)  The name of the individual employed by the Offeror who will administer the Offeror's subcontracting program, 
and a description of the duties of the individual.    
(8) A description of the efforts the Offeror will make to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts.     
(9) Assurances that the Offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the Offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $700,000 ($1.5 million for 
construction of any public facility) with further subcontracting possibilities to adopt a subcontracting plan that 
complies with the requirements of this clause.     
(10) Assurances that the Offeror will--     
(i) Cooperate in any studies or surveys as may be required;   
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the Offeror with the 
subcontracting plan;     
(iii) After November 30, 2017, include subcontracting data for each order when reporting subcontracting 
achievements for indefinite-delivery, indefinite-quantity contracts intended for use by multiple agencies;     
(iv) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract Report (SSR), in accordance 
with paragraph (l) of this clause using the Electronic Subcontracting Reporting System (eSRS) at 
http://www.esrs.gov. The reports shall provide information on subcontract awards to small business concerns 
(including ANCs and Indian tribes that are not small businesses), veteran-owned small business concerns, service-
disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged business 
concerns (including ANCs and Indian tribes that have not been certified by SBA as small disadvantaged businesses), 
women-owned small business concerns, and for NASA only, Historically Black Colleges and Universities and 
Minority Institutions. Reporting shall be in accordance with this clause, or as provided in agency regulations;     
(v) Ensure that its subcontractors with subcontracting plans agree to submit the ISR and/or the SSR using eSRS;    
(vi) Provide its prime contract number, its DUNS number, and the email address of the Offeror's official responsible 
for acknowledging receipt of or rejecting the ISRs, to all first-tier subcontractors with subcontracting plans so they 
can enter this information into the eSRS when submitting their ISRs; and     
(vii) Require that each subcontractor with a subcontracting plan provide the prime contract number, its own DUNS 
number, andthe email address of the subcontractor's official responsible for acknowledging receipt of or rejecting 
the ISRs, to its subcontractors with subcontracting plans. 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
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offeror’s efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated): 
(i) Source lists (e.g., SAM), guides, and other data that identify small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
(iii) Records on each subcontract solicitation resulting in an award of more than $150,000, indicating -- 
(A) Whether small business concerns were solicited and if not, why not; 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not; 
(D) Whether HUBZone small business concerns were solicited and, if not, why not; 
(E) Whether small disadvantaged business concerns were solicited and if not, why not; 
(F) Whether women-owned small business concerns were solicited and if not, why not; and 
(G) If applicable, the reason award was not made to a small business concern. 
(iv) Records of any outreach efforts to contact -- 
(A) Trade associations; 
(B) Business development organizations;  
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, service-disabled veteran-
owned, and women-owned small business sources; and 
(D) Veterans service organizaions. 
(v) Records of internal guidance and encouragement provided to buyers through -- 
(A) Workshops, seminars, training, etc., and 
(B) Monitoring performance to evaluate compliance with the program’s requirements. 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
(12) Assurances that the Offeror will make a good faith effort to acquire articles, equipment, supplies, services, or 
materials, or obtain the performance of construction work from the small business concerns that it used in preparing 
the bid or proposal, in the same or greater scope, amount, and quality used in preparing and submitting the bid or 
proposal. Responding to a request for a quote does not constitute use in preparing a bid or proposal. The Offeror 
used a small business concern in preparing the bid or proposal if-- 
(i) The Offeror identifies the small business concern as a subcontractor in the bid or proposal or associated small 
business subcontracting plan, to furnish certain supplies or perform a portion of the subcontract; or    
(ii) The Offeror used the small business concern's pricing or cost information or technical expertise in preparing the 
bid or proposal, where there is written evidence of an intent or understanding that the small business concern will be 
awarded a subcontract for the related work if the Offeror is awarded the contract.     
(13) Assurances that the Contractor will provide the Contracting Officer with a written explanation if the Contractor 
fails to acquire articles, equipment, supplies, services or materials or obtain the performance of construction work as 
described in (d)(12) of this clause. This written explanation must be submitted to the Contracting Officer within 30 
days of contract completion.     
(14) Assurances that the Contractor will not prohibit a subcontractor from discussing with the Contracting Officer 
any material matter pertaining to payment to or utilization of a subcontractor. 
(15) Assurances that the offeror will pay its small business subcontractors on time and in accordance with the terms 
and conditions of the underlying subcontract, and notify the contracting officer when the prime contractor makes 
either a reduced or an untimely payment to a small business subcontractor (see 52.242-5). 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions: 
(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation 
by such concerns. Where the Contractor’s lists of potential small business, veteran-owned small business, service-
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disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
small business subcontractors are excessively long, reasonable effort shall be made to give all such small business 
concerns an opportunity to compete over a period of time. 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all “make-or-buy” decisions. 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business firms. 
(4) Confirm that a subcontractor representing itself as a HUBZone small business concern is certified by SBA as a 
HUBZone small business concern in accordance with 52.219-8(d)(2).  
(5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owned small business, HUBZone small, small disadvantaged, or women-owned small business for 
the purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor’s 
subcontracting plan. 
(6) For all competitive subcontracts over the simplified acquisition threshold in which a small business concern 
received a small business preference, upon determination of the successful subcontract offeror, prior to award of the 
subcontract the Contractor must inform each unsuccessful small business subcontract offeror in writing of the name 
and location of the apparent successful offeror and if the successful subcontract offeror is a small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, or women-owned small business concern. 
(7) Assign each subcontract the NAICS code and corresponding size standard that best describes the principal 
purpose of the subcontract. 
(f) A master subcontracting plan on a plant or division-wide basis that contains all the elements required by 
paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the subcontracting plan 
required of the Offeror by this clause; provided--     
(1) The master subcontracting plan has been approved;     
(2) The Offeror ensures that the master subcontracting plan is updated as necessary and provides copies of the 
approved master subcontracting plan, including evidence of its approval, to the Contracting Officer; and    
(3) Goals and any deviations from the master subcontracting plan deemed necessary by the Contracting Officer to 
satisfy the requirements of this contract are set forth in the individual subcontracting plan. 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror’s planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Once the Contractor’s commercial plan has been approved, 
the Government will not require another subcontracting plan from the same Contractor while the plan remains in 
effect, as long as the product or service being provided by the Contractor continues to meet the definition of a 
commercial item. A Contractor with a commercial plan shall comply with the reporting requirements stated in 
paragraph (d)(10) of this clause by submitting one SSR in eSRS for all contracts covered by its commercial plan. 
This report shall be acknowledged or rejected in eSRS by the Contracting Officer who approved the plan. This 
report shall be submitted within 30 days after the end of the Government’s fiscal year. 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract. 
(i) A contract may have no more than one subcontracting plan. When a contract modification exceeds the 
subcontracting plan threshold in 19.702(a), or an option is exercised, the goals of the existing subcontracting plan 
shall be amended to reflect any new subcontracting opportunities. When the goals in a subcontracting plan are 
amended, these goal changes do not apply retroactively. 
(j) Subcontracting plans are not required from subcontractors when the prime contract contains the clause at 52.212-
5, Contract Terms and Conditions Required to Implement Statutes or Executive Orders—Commercial Items, or 
when the subcontractor provides a commercial item subject to the clause at 52.244-6, Subcontracts for Commercial 
Items, under a prime contract. 
(k) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
``Utilization Of Small Business Concerns,'' or (2) an approved plan required by this clause, shall be a material 
breach of the contract and may be considered in any past performance evaluation of the Contractor. 
(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at http://www.esrs.gov. Purchases from a 
corporation, company, or subdivision that is an affiliate of the Contractor or subcontractor are not included in these 
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reports. Subcontract awards by affiliates shall be treated as subcontract awards by the Contractor. Subcontract award 
data reported by the Contractor and subcontractors shall be limited to awards made to their immediate next-tier 
subcontractors. Credit cannot be taken for awards made to lower tier subcontractors, unless the Contractor or 
subcontractor has been designated to receive a small business or small disadvantaged business credit from an ANC 
or Indian tribe. Only subcontracts involving performance in the United States or its outlying areas should be 
included in these reports with the exception of subcontracts under a contract awarded by the State Department or 
any other agency that has statutory or regulatory authority to require subcontracting plans for subcontracts 
performed outside the United States and its outlying areas.   
(1) ISR. This report is not required for commercial plans. The report is required for each contract containing an 
individual subcontracting plan.     
(i) The report shall be submitted semi-annually during contract performance for the periods ending March 31 and 
September 30. A report is also required for each contract within 30 days of contract completion. Reports are due 30 
days after the close of each reporting period, unless otherwise directed by the Contracting Officer. Reports are 
required when due, regardless of whether there has been any subcontracting activity since the inception of the 
contract or the previous reporting period. When the Contracting Officer rejects an ISR, the Contractor shall submit a 
corrected report within 30 days of receiving the notice of ISR rejection.     
(ii)(A) When a subcontracting plan contains separate goals for the basic contract and each option, as prescribed by 
FAR 19.704(c), the dollar goal inserted on this report shall be the sum of the base period through the current option; 
for example, for a report submitted after the second option is exercised, the dollar goal would be the sum of the 
goals for the basic contract, the first option, and the second option.    
(B) If a subcontracting plan has been added to the contract pursuant to 19.702(a)(3) or 19.301-2(e), the Contractor's 
achievements must be reported in the ISR on a cumulative basis from the date of incorporation of the subcontracting 
plan into the contract.    
(iii) When a subcontracting plan includes indirect costs in the goals, these costs must be included in this report.     
(iv) The authority to acknowledge receipt or reject the ISR resides--    
(A) In the case of the prime Contractor, with the Contracting Officer; and   
(B) In the case of a subcontract with a subcontracting plan, with the entity that awarded the subcontract.     
(2) SSR.  
(i) Reports submitted under individual subcontracting plans.     
(A) This report encompasses all subcontracting under prime contracts and subcontracts with an executive agency, 
regardless of the dollar value of the subcontracts. This report also includes indirect costs on a prorated basis when 
the indirect costs are excluded from the subcontracting goals.     
(B) The report may be submitted on a corporate, company or subdivision (e.g. plant or division operating as a 
separate profit center) basis, unless otherwise directed by the agency.     
(C) If the Contractor or a subcontractor is performing work for more than one executive agency, a separate report 
shall be submitted to each executive agency covering only that agency's contracts, provided at least one of that 
agency's contracts is over $700,000 (over $1.5 million for construction of a public facility) and contains a 
subcontracting plan. For DoD, a consolidated report shall be submitted for all contracts awarded by military 
departments/agencies and/or subcontracts awarded by DoD prime contractors.    
(D) The report shall be submitted annually by October 30 for the twelve month period ending September 30. When a 
Contracting Officer rejects an SSR, the Contractor shall submit a revised report within 30 days of receiving the 
notice of SSR rejection.     
(E) Subcontract awards that are related to work for more than one executive agency shall be appropriately allocated.     
(F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted by subcontractors with 
subcontracting plans, resides with the Government agency awarding the prime contracts unless stated otherwise in 
the contract.     
(ii) Reports submitted under a commercial plan.     
(A) The report shall include all subcontract awards under the commercial plan in effect during the Government's 
fiscal year and all indirect costs.     
(B) The report shall be submitted annually, within thirty days after the end of the Government's fiscal year.    
(C) If a Contractor has a commercial plan and is performing work for more than one executive agency, the 
Contractor shall specify the percentage of dollars attributable to each agency.     
(D) The authority to acknowledge or reject SSRs for commercial plans resides with the Contracting Officer who 
approved the commercial plan. 
(End of clause) 
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52.222-17  NONDISPLACEMENT OF QUALIFIED WORKERS (MAY 2014) 
 

(a) Service employee, as used in this clause, means any person engaged in the performance of a service contract 
other than any person employed in a bona fide executive, administrative, or professional capacity, as those terms are 
defined in 29 CFR part 541. The term ``service employee'' includes all such persons regardless of any contractual 
relationship that may be alleged to exist between a contractor or subcontractor and such persons. 
 
(b) The Contractor and its subcontractors shall, except as otherwise provided herein, in good faith offer those service 
employees employed under the predecessor contract whose employment will be terminated as a result of award of 
this contract or the expiration of the contract under which the service employees were hired, a right of first refusal of 
employment under this contract in positions for which the service employees are qualified. 
 
(1) The Contractor and its subcontractors shall determine the number of service employees necessary for efficient 
performance of this contract and may elect to employ fewer employees than the predecessor Contractor employed in 
connection with performance of the work. 
 
(2) Except as provided in paragraph (c) of this clause, there shall be no employment opening under this contract, and 
the Contractor and any subcontractors shall not offer employment under this contract, to any person prior to having 
complied fully with this obligation. 
 
(i) The successor Contractor and its subcontractors shall make a bona fide express offer of employment to each 
service employee as provided herein and shall state the time within which the service employee must accept such 
offer, but in no case shall the period within which the service employee must accept the offer of employment be less 
than 10 days. 
 
(ii) The successor Contractor and its subcontractors shall decide any question concerning a service employee's 
qualifications based upon the individual's education and employment history, with particular emphasis on the 
employee's experience on the predecessor contract, and the Contractor may utilize employment screening  
processes only when such processes are provided for by the contracting agency, are conditions of the service 
contract, and are consistent with Executive Order 13495. 
 
(iii) Where the successor Contractor does not initially offer employment to all the predecessor contract service 
employees, the obligation to offer employment shall continue for 90 days after the successor contractor's first date of 
performance on the contract. 
 
(iv) An offer of employment will be presumed to be bona fide even if it is not for a position similar to the one the 
employee previously held, but is one for which the employee is qualified, and even if it is subject to different 
employment terms and conditions, including changes to pay or benefits. (See 29 CFR 9.12 for a detailed description 
of a bonafide offer of employment). 
 
(c)(1) Notwithstanding the obligation under paragraph (b) of this clause, the successor Contractor and any 
subcontractors (i) may employ under this contract any service employee who has worked for the contractor or 
subcontractor for at least three months immediately preceding the commencement of this contract and who  
would otherwise face lay-off or discharge, (ii) are not required to offer a right of first refusal to any service 
employee(s) of the predecessor contractor who are not service employees within the meaning of the Service 
Contract Labor Standards statute, 41 U.S.C. 6701(3), and (iii) are not required to offer a right of first refusal to any 
service employee(s) of the predecessor contractor whom the Contractor or any of its subcontractors reasonably 
believes, based on the particular service employee's past performance, has failed to perform suitably on the job (see 
29 CFR 9.12(c)(4) for additional information). The successor Contractor bears the responsibility of demonstrating 
the appropriateness of claiming any of these exceptions. 
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(2) In addition, any Contractor or subcontractor that has been certified by the U.S. Small Business Administration as 
a HUBZone small business concern must ensure that it complies with the statutory and regulatory requirements of 
the HUBZone Program (e.g., it must ensure that at least 35 percent of all of its employees reside within a 
HUBZone). The HUBZone small business Contractor or subcontractor must consider whether it can meet the 
requirements of this clause and Executive Order 13495 while also ensuring it meets the HUBZone Program's  
requirements. 
 
(3) Nothing in this clause shall be construed to permit a Contractor or subcontractor to fail to comply with any 
provision of any other Executive order or law. For example, the requirements of the HUBZone Program (see FAR 
subpart 19.13), Executive Order 11246 (Equal Employment Opportunity), and the Vietnam Era Veterans'  
Readjustment Assistance Act of 1974 may conflict, in certain circumstances, with the requirements of Executive 
Order 13495. All applicable laws and Executive orders must be satisfied in tandem with, and if necessary prior to, 
the requirements of Executive Order 13495, 29 CFR part 9, and this clause. 
 
(d)(1) The Contractor shall, not less than 30 days before completion of the Contractor's performance of services on 
the contract, furnish the Contracting Officer with a certified list of the names of all service employees working under 
this contract and its subcontracts at the time the list is submitted. The list shall also contain anniversary dates of 
employment of each service employee under this contract and its predecessor contracts with either the current or 
predecessor contractors or their subcontractors. Where changes to the workforce are made after the  
submission of the certified list described in this paragraph, the Contractor shall, in accordance with paragraph (e) of 
this clause, not less than 10 days before completion of the services on this contract, furnish the Contracting Officer 
with an updated certified list of the names of all service employees employed within the last month of contract 
performance. The updated list shall also contain anniversary dates of employment, and, where applicable, dates of  
separation of each service employee under the contract and its predecessor contracts with either the current or 
predecessor Contractors or their subcontractors. 
 
(2) Immediately upon receipt of the certified service employee list but not before contract award, the contracting 
officer shall provide the certified service employee list to the successor contractor, and, if requested, to employees of 
the predecessor contractor or subcontractors or their authorized representatives. 
 
(3) The Contracting Officer will direct the predecessor Contractor to provide written notice (Appendix B to 29 CFR 
chapter 9) to service employees of their possible right to an offer of employment with the successor contractor. 
Where a significant portion of the predecessor Contractor's workforce is not fluent in English, the notice shall be 
provided in English and the language(s) with which service employees are more familiar. The written notice  
shall be— 
 
(i) Posted in a conspicuous place at the worksite; or    (ii) Delivered to the service employees individually. If such  
delivery is via email, the notification must result in an electronic delivery receipt or some other reliable confirmation 
that the intended recipient received the notice. 
 
(e)(1) If required in accordance with 52.222-41(n), the predecessor Contractor shall, not less than 10 days before  
completion of this contract, furnish the Contracting Officer a certified list of the names of all service employees 
working under this contract and its subcontracts during the last month of contract performance. The list shall also 
contain anniversary dates of employment of each service employee under this contract and its predecessor contracts 
either with the current or predecessor Contractors or their subcontractors. If there are no changes to the  
workforce before the predecessor contract is completed, then the predecessor Contractor is not required to submit a 
revised list 10 days prior to completion of performance and the requirements of 52.222-41(n) are met. When there 
are changes to the workforce after submission of the 30-day list, the predecessor Contractor shall submit a revised 
certified list not less than 10 days prior to performance completion. 
 
(2) Immediately upon receipt of the certified service employee list but not before contract award, the contracting 
officer shall provide the certified service employee list to the successor contractor, and, if requested, to employees of 
the predecessor contractor or subcontractors or their authorized representatives. 
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(f) The Contractor and subcontractor shall maintain the following records (regardless of format, e.g., paper or 
electronic) of its compliance with this clause for not less than a period of three years from the date the records were 
created. 
 
(1) Copies of any written offers of employment or a contemporaneous written record of any oral offers of 
employment, including the date, location, and attendance roster of any service employee meeting(s) at which the 
offers were extended, a summary of each meeting, a copy of any written notice that may have been  
distributed, and the names of the service employees from the predecessor contract to whom an offer was made. 
 
(2) A copy of any record that forms the basis for any exemption claimed under this part. 
 
(3) A copy of the service employee list provided to or received from the contracting agency. 
 
(4) An entry on the pay records of the amount of any retroactive payment of wages or compensation under the 
supervision of the Administrator of the Wage and Hour Division to each service employee, the period covered by 
such payment, and the date of payment, and a copy of any receipt form provided by or authorized by  
the Wage and Hour Division. The Contractor shall also deliver a copy of the receipt to the service employee and file 
the original, as evidence of payment by the Contractor and receipt by the service employee, with the Administrator 
or an authorized representative within 10 days after payment is made. 
 
(g) Disputes concerning the requirements of this clause shall not be subject to the general disputes clause (52.233-1) 
of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set 
forth in 29 CFR part 9. Disputes within the meaning of this clause include disputes between or among any of the 
following: The Contractor, the contracting agency, the U.S. Department of Labor, and the service employees  
under the contract or its predecessor contract. The Contracting Officer will refer any service employee who wishes 
to file a complaint, or ask questions concerning this contract clause, to the: Branch of Government Contracts 
Enforcement, Wage and Hour Division, U.S. Department of Labor, 200 Constitution Avenue NW., Washington,  
DC 20210. Contact email: displaced@dol.gov. 
 
(h) The Contractor shall cooperate in any review or investigation by the Department of Labor into possible 
violations of the provisions of this clause and shall make such records requested by such official(s) available for 
inspection, copying, or transcription upon request. 
 
(i) If it is determined, pursuant to regulations issued by the Secretary of Labor (Secretary), that the Contractor or its  
subcontractors are not in compliance with the requirements of this clause or any regulation or order of the Secretary, 
appropriate sanctions may be imposed and remedies invoked against the Contractor  
or its subcontractors, as provided in Executive Order 13495, the regulations, and relevant orders of the Secretary, or 
as otherwise provided by law. 
 
(j) The Contractor shall take such action with respect to any such subcontract as may be directed by the Secretary of 
Labor as a means of enforcing such provisions, including the imposition of sanctions for noncompliance. However, 
if the Contractor, as a result of such direction, becomes involved in litigation with a subcontractor, or is threatened 
with such involvement, the Contractor may request that the United States, through the  
Secretary, enter into such litigation to protect the interests of the United States. 
 
(k) The Contracting Officer will withhold, or cause to be withheld, from the prime Contractor under this or any other  
Government contract with the same prime Contractor, such sums as an authorized official of the Department of 
Labor requests, upon a determination by the Administrator, the Administrative Law Judge, or the Administrative 
Review Board, that there has been a failure to comply with the terms of this clause and that wages lost as a result  
of the violations are due to service employees or that other monetary relief is appropriate. If the Contracting Officer 
or the Administrator, upon final order of the Secretary, finds that the Contractor has failed to provide a list of the 
names of service employees working under the contract, the Contracting Officer may, in his or her discretion, or 
upon request by the Administrator, take such action as may be necessary to cause the suspension of the  
payment of contract funds until such time as the list is provided to the Contracting Officer. 
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(l) Subcontracts. In every subcontract over the simplified acquisition threshold entered into in order to perform 
services under this contract, the Contractor shall include a provision that  
ensures— 
 
(1) That each subcontractor will honor the requirements of paragraphs (b) through (c) of this clause with respect to 
the service employees of a predecessor subcontractor or subcontractors working under this contract, as well as of a 
predecessor Contractor and its subcontractors; 
 
(2) That the subcontractor will provide the Contractor with the information about the service employees of the 
subcontractor needed by the Contractor to comply with paragraphs (d) and (e) of this clause; and 
 
(3) The recordkeeping requirements of paragraph (f) of this clause. 
 
 
 
 
 
52.222-35  EQUAL OPPORTUNITY FOR VETERANS (OCT 2015) 
 
 
(a) Definitions. As used in this clause-- 
     
``Active duty wartime or campaign badge veteran,'' ``Armed Forces service medal veteran,'' ``disabled veteran,'' 
``protected veteran,'' ``qualified disabled veteran,'' and ``recently separated veteran'' have the meanings given at FAR 
22.1301. 
     
(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 
CFR 60-300.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified protected veterans, 
and requires affirmative action by the Contractor to employ and advance in employment qualified protected  
veterans. 
     
(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $150,000 or more unless 
exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as specified by the 
Director, Office of Federal Contract Compliance Programs, to enforce the terms, including action for 
noncompliance. Such necessary changes in language may be made as shall be appropriate to identify properly the 
parties and their undertakings. 
 
    (End of clause) 
 

 
 
 
52.222-36     EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES (JUL 2014) 
 
     
(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 
CFR 60-741.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified individuals on the 
basis of disability, and requires affirmative action by the Contractor to employ and advance in employment qualified 
individuals with disabilities. 
     
(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $15,000 unless exempted by rules, regulations, or orders of the Secretary, so that such provisions will be 
binding upon each subcontractor or vendor. The Contractor shall act as specified by the Director, Office of Federal 
Contract Compliance Programs of the U.S. Department of Labor, to enforce the terms, including action for  
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noncompliance. Such necessary changes in language may be made as shall be appropriate to identify properly the 
parties and their undertakings. 
 
 
(End of clause) 
 
 
 
 
52.222-60  PAYCHECK TRANSPARENCY (EXECUTIVE ORDER 13673) (OCT 2016) 
 
(a) Wage statement. In each pay period, the Contractor shall provide a wage statement document (e.g. a pay stub) to 
all individuals performing work under the contract subject to the wage records requirements of any of the following 
statutes: 
     
(1) The Fair Labor Standards Act. 
     
(2) 40 U.S.C. chapter 31, subchapter IV, Wage Rate Requirements (Construction) (formerly known as the Davis 
Bacon Act). 
     
(3) 41 U.S.C. chapter 67, Service Contract Labor Standards (formerly known as the Service Contract Act of 1965). 
     
(b) Content of wage statement. (1) The wage statement shall be issued every pay period and contain-- 
     
(i) The total number of hours worked in the pay period; 
     
(ii) The number of those hours that were overtime hours; 
     
(iii) The rate of pay (e.g., hourly rate, piece rate); 
     
(iv) The gross pay; and 
     
(v) Any additions made to or deductions taken from gross pay. These shall be itemized. The itemization shall 
identify and list each one separately, as well as the specific amount added or deducted for each. 
    
(2) If the wage statement is not provided weekly and is instead provided bi-weekly or semi-monthly (because the 
pay period is bi-weekly or semi-monthly), the hours worked and overtime hours contained in the wage statement 
shall be broken down to correspond to the period (which will almost always be weekly) for which overtime is 
calculated and paid. 
     
(3) The wage statement provided to an individual exempt from the overtime compensation requirements of the Fair 
Labor Standards Act (FLSA) need nota record of hours worked, if the Contractor informs the individual in writing 
of his or her overtime exempt status. The notice may not indicate or suggest that DOL or the courts agree with the  
Contractor's determination that the individual is exempt. The notice must be given either before the individual 
begins work on the contract, or in the first wage statement under the contract. Notice given before the work begins 
can be a stand-alone document, or can be in an offer letter, employment contract, or position description. If during  
performance of the contract, the Contractor determines that the individual's status has changed from non-exempt to 
exempt from overtime, it must provide the notice to the individual before providing a wage statement without hours 
worked information or in the first wage statement after the change. 
     
(c) Substantially similar laws. A Contractor satisfies this wage statement requirement by complying with the wage 
statement requirement of any State or locality (in which the Contractor has employees) that has been determined by 
the United States Secretary of Labor to be substantially similar to the wage statement requirement in this clause.  
The determination of substantially similar wage payment states may be found at 
www.dol.gov/fairpayandsafeworkplaces. 
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(d) Independent contractor.  
 
(1) If the Contractor is treating an individual performing work under the contract as an independent contractor (e.g., 
an individual who is in business for him or herself or is self-employed) and not as an employee, the Contractor shall 
provide a written document to the individual informing the individual of this status. The document may not ndicate 
or suggest that the enforcement agencies or the courts agree with the Contractor's determination that the worker is an 
independent contractor. The Contractor shall provide the document to the individual either at the time an 
independent contractor relationship is established with the individual or prior to the time the individual begins to 
perform work on the contract. The document must be provided for this contract, even if the worker was notified of 
independent contractor status on other contracts. The document must be separate from any independent ontractor 
agreement between the Contractor and the individual. If the Contractor determines that a worker's status while 
performing work on the contract changes from employee to independent contractor, then the Contractor shall 
provide the worker with notice of independent contractor status before the worker performs any work under the 
contract as an independent contractor. 
     
(2) The fact that the Contractor does not make social security, Medicare, or income tax withholding deductions from 
the individual's pay and that an individual receives at year end an IRS Form 1099-Misc is not evidence that the 
Contractor has correctly classified the individual as an independent contractor under the labor laws. 
     
(e) Notices--(1) Language. Where a significant portion of the workforce is not fluent in English, the Contractor shall 
provide the wage statement required in paragraph (a) of this clause, the overtime exempt status notice described in 
paragraph (b)(3) of this clause, and the independent contractor notification required in paragraph (d) of  
this clause in English and the language(s) with which the significant portion(s) of the workforce is fluent. 
     
(2) Electronic notice. If the Contractor regularly provides documents to its workers by electronic means, the 
Contractor may provide to workers electronically the written documents and notices required by this clause. 
Workers must be able to access the document through a computer, device, system or network provided or made  
available by the Contractor. 
     
(f) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (f), in all 
subcontracts that exceed $500,000, at all tiers, for other than commercially available off-the-shelf items. 
     
(End of clause) 
 
 
 
 
52.223-7      NOTICE OF RADIOACTIVE MATERIALS (JAN 1997) 
 
(a) The Contractor shall notify the Contracting Officer or designee, in writing, 45 days* days prior to the delivery of, 
or prior to completion of any servicing required by this contract of, items containing either (1) radioactive material 
requiring specific licensing under the regulations issued pursuant to the Atomic Energy Act of 1954, as amended, as 
set forth in Title 10 of the Code of Federal Regulations, in effect on the date of this contract, or (2) other radioactive 
material not requiring specific licensing in which the specific activity is greater than 0.002 microcuries per gram or 
the activity per item equals or exceeds 0.01 microcuries. Such notice shall specify the part or parts of the items 
which contain radioactive materials, a description of the materials, the name and activity of the isotope, the 
manufacturer of the materials, and any other information known to the Contractor which will put users of the items 
on notice as to the hazards involved (OMB No. 9000-0107). 
 
(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of the 
radioactive material from deliveries under this contract or prior contracts, the Contractor may request that the 
Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any such request shall- 
 
(1) Be submitted in writing; 
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(2) State that the quantity of activity, characteristics, and composition of the radioactive material have not changed; 
and 
 
(3) Cite the contract number on which the prior notification was submitted and the contracting office to which it was 
submitted. 
 
(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater 
than 0.002 microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in which 
such items, parts or subassemblies are delivered to the Government shall be clearly marked and labeled as required 
by the latest revision of MIL-STD 129 in effect on the date of the contract. 
 
(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials meeting 
the criteria in paragraph (a) of this clause.  
 
(End of clause) 
 
 
 
52.223-11       OZONE-DEPLETING SUBSTANCES AND HIGH GLOBAL WARMING POTENTIAL 
HYDROFLUOROCARBONS (JUN 2016) 
 
     
(a) Definitions. As used in this clause-- 
     
Global warming potential means how much a given mass of a chemical contributes to global warming over a given 
time period compared to the same mass of carbon dioxide. Carbon dioxide's global warming potential is defined as 
1.0. 
     
High global warming potential hydrofluorocarbons means any hydrofluorocarbons in a particular end use for which 
EPA's Significant New Alternatives Policy (SNAP) program has identified other acceptable alternatives that have 
lower global warming potential. The SNAP list of alternatives is found at 40 CFR part 82, subpart G, with 
supplemental tables of alternatives available at (http://www.epa.gov/snap/). 
     
Hydrofluorocarbons means compounds that only contain hydrogen, fluorine, and carbon. 
     
Ozone-depleting substance means any substance the Environmental Protection Agency designates in 40 CFR part 82 
as-- 
     
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; 
or 
     
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
     
(b) The Contractor shall label products that contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), (d), and (e) and 40 CFR part 82, subpart E, as follows: 
    Warning: Contains (or manufactured with, if applicable)  
*_______, a substance(s) which harm(s) public health and environment by destroying ozone in the upper 
atmosphere. 
    * The Contractor shall insert the name of the substance(s). 
     
(c) Reporting. For equipment and appliances that normally each contain 50 or more pounds of hydrofluorocarbons 
or refrigerant blends containing hydrofluorocarbons, the Contractor shall-- 
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(1) Track on an annual basis, between October 1 and September 30, the amount in pounds of hydrofluorocarbons or 
refrigerant blends containing hydrofluorocarbons contained in the equipment and appliances delivered to the 
Government under this contract by-- 
     
(i) Type of hydrofluorocarbon (e.g., HFC-134a, HFC-125, R-410A, R-404A, etc.); 
     
(ii) Contract number; and 
     
(iii) Equipment/appliance; 
     
(2) Report that information to the Contracting Officer for FY16 and to www.sam.gov, for FY17 and after-- 
     
(i) Annually by November 30 of each year during contract performance; and 
     
(ii) At the end of contract performance. 
     
(d) The Contractor shall refer to EPA's SNAP program (available at http://www.epa.gov/snap) to identify 
alternatives. The SNAP list of alternatives is found at 40 CFR part 82, subpart G, with supplemental tables available 
at http://www.epa.gov/snap. 
     
                                                 (End of clause) 
 
 
 
 
52.230-3     DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (OCT 2015)  
 
(a) The Contractor, in connection with this contract, shall--  
 
(1) Comply with the requirements of 48 CFR 9904.401, Consistency in Estimating, Accumulating, and Reporting 
Costs; 48 CFR 9904.402, Consistency in Allocating Costs Incurred for the Same Purpose; 48 CFR 9904.405, 
Accounting for Unallowable Costs; and 48 CFR 9904.406, Cost Accounting Standard--Cost Accounting Period, in 
effect on the date of award of this contract as indicated in 48 CFR Part 9904.  
 
(2) (CAS-covered Contracts Only) If it is a business unit of a company required to submit a Disclosure Statement, 
disclose in writing its cost accounting practices as required by 48 CFR 9903.202-1 through 9903.202-5. If the 
Contractor has notified the Contracting Officer that the Disclosure Statement contains trade secrets and commercial 
or financial information which is privileged and confidential, the Disclosure Statement shall be protected and shall 
not be released outside of the Government.  
 
(3)(i) Follow consistently the Contractor's cost accounting practices. A change to such practices may be proposed, 
however, by either the Government or the Contractor, and the Contractor agrees to negotiate with the Contracting 
Officer the terms and conditions under which a change may be made. After the terms and conditions under which 
the change is to be made have been agreed to, the change must be applied prospectively to this contract, and the 
Disclosure Statement, if affected, must be amended accordingly.  
 
(ii) The Contractor shall, when the parties agree to a change to a cost accounting practice and the Contracting 
Officer has made the finding required in 48 CFR 9903.201-6(c), that the change is desirable and not detrimental to 
the interests of the Government, negotiate an equitable adjustment as provided in the Changes clause of this 
contract. In the absence of the required finding, no agreement may be made under this contract clause that will 
increase costs paid by the United States.  
 
(4) Agree to an adjustment of the contract price or cost allowance, as appropriate, if the Contractor or a 
subcontractor fails to comply with the applicable CAS or to follow any cost accounting practice, and such failure 
results in any increased costs paid by the United States. Such adjustment shall provide for recovery of the increased 
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costs to the United States together with interest thereon computed at the annual rate established under section 
6621(a)(2) of the Internal Revenue Code of 1986 (26 U.S.C. 6621(a)(2)), from the time the payment by the United 
States was made to the time the adjustment is effected.  
 
(b) If the parties fail to agree whether the Contractor has complied with an applicable CAS, rule, or regulation as 
specified in 48 CFR 9903 and 9904 and as to any cost adjustment demanded by the United States, such failure to 
agree will constitute a dispute under 41 U.S.C. chapter 71, Contract Disputes. 
 
(c) The Contractor shall permit any authorized representatives of the Government to examine and make copies of 
any documents, papers, and records relating to compliance with the requirements of this clause.  
 
(d) The Contractor shall include in all negotiated subcontracts, which the Contractor enters into, the substance of this 
clause, except paragraph (b), and shall require such inclusion in all other subcontracts of any tier, except that--  
 
(1) If the subcontract is awarded to a business unit which pursuant to 48 CFR 9903.201-2 is subject to other types of 
CAS coverage, the substance of the applicable clause set forth in subsection 30.201-4 of the Federal Acquisition 
Regulation shall be inserted. 
 
(2) This requirement shall apply only to negotiated subcontracts in excess of $750,000. 
 
(3) The requirement shall not apply to negotiated subcontracts otherwise exempt from the requirement to include a  
CAS clause as specified in 48 CFR 9903.201-1. 
 
(End of clause) 
 
 
 
52.242-5  PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS (JAN 2017) 
(a) Definitions. As used in this clause-- 
Reduced payment means a payment that is for less than the amount agreed upon in a subcontract in accordance with 
its terms and conditions, for supplies and services for which the Government has paid the prime contractor. 
Untimely payment means a payment that is more than 90 days past due under the terms and conditions of a 
subcontract, for supplies and services for which the Government has paid the prime contractor. 
(b) Notice. The Contractor shall notify the Contracting Officer, in writing, not later than 14 days after-- 
(1) A small business subcontractor was entitled to payment under the terms and conditions of the subcontract; and 
(2) The Contractor-- 
(i) Made a reduced or untimely payment to the small business subcontractor; or 
(ii) Failed to make a payment, which is now untimely. 
(c) Content of notice. The Contractor shall include the reason(s) for making the reduced or untimely payment in any 
notice required under paragraph (b) of this clause. 
(End of clause) 
 
 
 
52.243-1    CHANGES--FIXED-PRICE (AUG 1987) 
 
(a) The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make 
changes within the general scope of this contract in any one or more of the following:  
 
(1) Drawings, designs, or specifications when the supplies to be furnished are to be specially manufactured for the 
Government in accordance with the drawings, designs, or specifications.  
 
(2) Method of shipment or packing.  
 
(3) Place of delivery.  
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(b) If any such change causes an increase or decrease in the cost of, or the time required for, performance of any part 
of the work under this contract, whether or not changed by the order, the Contracting Officer shall make an equitable 
adjustment in the contract price, the delivery schedule, or both, and shall modify the contract.  
 
(c) The Contractor must assert its right to an adjustment under this clause within 30 days from the date of receipt of 
the written order. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may 
receive and act upon a proposal submitted before final payment of the contract.  
 
(d) If the Contractor’s proposal includes the cost of property made obsolete or excess by the change, the Contracting 
Officer shall have the right to prescribe the manner of the disposition of the property.  
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause 
shall excuse the Contractor from proceeding with the contract as changed.  
 
(End of clause) 
 
 
 
52.247-24     ADVANCE NOTIFICATION BY THE GOVERNMENT (APR 1984)  
 
The Government will notify the Contractor       hours in advance of the number of pieces and weight of all normal 
shipments and the time the shipment will be available for pickup. On other-than-normal shipments, the Government 
will furnish additional information; e.g., dimension of oversized pieces, as necessary to determine the amount of 
equipment and/or manpower needed to perform the required services. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
 _____________________________________________ 
_____________________________________________ 
_____________________________________________ 
[Insert one or more Internet addresses]       
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any DFARS (48 CFR Chapter 2) clause with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of clause) 
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252.204-7000    DISCLOSURE OF INFORMATION (OCT 2016) 
 
(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information, 
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to 
this contract, unless-- 
     
(1) The Contracting Officer has given prior written approval; 
     
(2) The information is otherwise in the public domain before the date of release; or 
     
(3)  The information results from or arises during the performance of a project that involves no covered defense 
information (as defined in the clause at DFARS 252.204-7012, Safeguarding Covered Defense Information and 
Cyber Incident Reporting) and has been scoped and negotiated by the contracting activity with the contractor and 
research performer and determined in writing by the contracting officer to be fundamental research (which by 
definition cannot involve any covered defense information), in accordance with National Security Decision 
Directive 189, National Policy on the Transfer of Scientific, Technical and Engineering Information, in effect on the 
date of contract award and the Under Secretary of Defense (Acquisition, Technology, and Logistics) memoranda on 
Fundamental Research, dated May 24, 2010, and on Contracted Fundamental Research, dated June 26, 2008 
(available at DFARS PGI 204.4). 
 
(b) Requests for approval under paragraph (a)(1) shall identify the specific information to be released, the medium 
to be used, and the purpose for the release. The Contractor shall submit its request to the Contracting Officer at least 
10 business days before the proposed date for release. 
 
(c) The Contractor agrees to include a similar requirement, including this paragraph (c), in each subcontract under 
this  
contract. Subcontractors shall submit requests for authorization to release through the prime contractor to the 
Contracting Officer. 
 
    (End of clause) 
 
 
 
 
252.204-7004 ALTERNATE A, SYSTEM FOR AWARD MANAGEMENT (FEB 2014) 
 

(a) Definitions. As used in this provision— 

 

“System for Award Management (SAM) database” means the primary Government repository for 

contractor information required for the conduct of business with the Government.  

 

“rommercial and Government Entity (rAGE) code” means— 

 

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or 

Government entity; or 

 

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and 

maintains in the rAGE master file. This type of code is known as an “NrAGE code.” 

 

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and 

Bradstreet, Inc. (D&B) to identify unique business entities. 
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“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B 

plus a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-

character suffix.) This 4-character suffix may be assigned at the discretion of the business concern to 

establish additional SAM records for identifying alternative Electronic Funds Transfer (EFT) accounts 

(see FAR 32.11) for the same parent concern. 

 

“Registered in the System for Award Management (SAM) database” means that— 

 

(1) The contractor has entered all mandatory information, including the DUNS number or the DUNS+4 

number, and rontractor and Government Entity (rAGE) code into the SAM database; and  

 

(2) The contractor has completed the rore Data, Assertions, Representations and rertifications, and 

Points of rontact sections of the registration in the SAM database; 

 

(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer 

Identification Number (TIN) with the Internal Revenue Service (IRS). The rontractor will be required to 

provide consent for TIN validation to the Government as part of the SAM registration process; and 

 

(4) The Government has marked the record “Active.” 

(b) (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the SAM database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS+4” followed by the DUNS or DUNS+4 number that identifies the offeror’s name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the SAM database. 

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 

(1) An offeror may obtain a DUNS number— 

(i) Via the internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may call Dun 
and Bradstreet at 1-866-705-5711 if located within the United States; or 

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should 
indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office. 

(2) The offeror should be prepared to provide the following information: 

(i) Company legal business name. 

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 

(iii) Company physical street address, city, state and Zip Code. 

(iv) Company mailing address, city, state and Zip Code (if separate from physical). 

(v) Company telephone number. 
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(vi) Date the company was started. 

(vii) Number of employees at your location. 

(viii) Chief executive officer/key manager. 

(ix) Line of business (industry). 

(x) Company Headquarters name and address (reporting relationship within your entity). 

(d) If the Offeror does not become registered in the SAM database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 

(f) Offerors may obtain information on registration at https://www.acquisition.gov. 

(End of Provision) 

 
 
 
 
252.204-7006   BILLING INSTRUCTIONS (OCT 2005) 
 
When submitting a request for payment, the Contractor shall-- 
 
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 
 
(b) Separately identify a payment amount for each contract line item included in the payment request. 
 
(End of clause) 
 
 
 
 
252.204-7009 LIMITATIONS ON THE USE OR DISCLOSURE OF THIRD-PARTY CONTRACTOR 
REPORTED CYBER INCIDENT INFORMATION (OCT 2016) 
 
(a) Definitions. As used in this clause-- 
     
Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 
 
Controlled technical information means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination. 
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F 
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical Documents. The term 
does not include information that is lawfully publicly available without restrictions. 
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Covered defense information means unclassified controlled technical information or other information (as described 
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html) that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and 
Governmentwide policies, and is-- 
    
(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or 
on behalf of DoD in support of the performance of the contract; or 
     
(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the 
performance of the contract. 
     
Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or 
potentially adverse effect on an information system and/or the information residing therein. 
     
(b) Restrictions. The Contractor agrees that the following conditions apply to any information it receives or creates 
in the performance of this contract that is information obtained from a third-party's reporting of a cyber incident 
pursuant to DFARS clause 252.204-7012, Safeguarding Covered Defense Information and Cyber Incident Reporting 
(or derived from such information obtained under that clause): 
     
(1) The Contractor shall access and use the information only for the purpose of furnishing advice or technical 
assistance directly to the Government in support of the Government's activities related to clause 252.204-7012, and 
shall not be used for any other purpose. 
    
(2) The Contractor shall protect the information against unauthorized release or disclosure. 
     
(3) The Contractor shall ensure that its employees are subject to use and non-disclosure obligations consistent with 
this clause prior to the employees being provided access to or use of the information. 
     
(4) The third-party contractor that reported the cyber incident is a third-party beneficiary of the non-disclosure 
agreement between the Government and Contractor, as required by paragraph (b)(3) of  
this clause. 
     
(5) A breach of these obligations or restrictions may subject the Contractor to-- 
     
(i) Criminal, civil, administrative, and contractual actions in law and equity for penalties, damages, and other 
appropriate remedies by the United States; and 
     
(ii) Civil actions for damages and other appropriate remedies by the third party that reported the cyber incident, as a 
third party beneficiary of this clause. 
     
(c) Subcontracts. The Contractor shall include this clause, including this paragraph (c), in subcontracts, or similar 
contractual instruments, for services that include support for the Government's activities related to safeguarding 
covered defense information and cyber incident reporting, including subcontracts for commercial items,  
without alteration, except to identify the parties. 
 
Information system means a discrete set of information resources organized for the collection, processing, 
maintenance, use, sharing, dissemination, or disposition of information. 
     
Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is 
recorded, stored, or printed within a covered contractor information system. 
     
Technical information means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the  
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clause is incorporated in this solicitation or contract. Examples of technical information include research and 
engineering data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, 
technical reports, technical orders, catalog-item identifications, data sets, studies and analyses and related  
information, and computer software executable code and source code. 
 
(End of clause) 
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.211-7003  Item Unique Identification and Valuation  MAR 2016  Applicable CLINs: 

0001, 0002, 0003, 
0005  

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.216-7006  ORDERING (MAY 2011) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the contract schedule. Such orders may be issued from date 
of contract through 5 years after contract award. 
     
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
     
(c)(1) If issued electronically, the order is considered ``issued'' when a copy has been posted to the Electronic 
Document Access system, and notice has been sent to the Contractor. 
     
(2) If mailed or transmitted by facsimile, a delivery order or task order is considered ``issued'' when the Government 
deposits the order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery 
services. 
     
(3) Orders may be issued orally only if authorized in the STATEMENT OF WORK  schedule. 
     
(End of Clause) 
 
 
 
 
 
252.219-7003 SMALL BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS)--BASIC (DEVIATION 
2016-O0009) (AUG 2016) 
This clause supplements the Federal Acquisition Regulation 52.219-9, Small Business Subcontracting Plan, clause of this 
contract. 
 
(a)  Definitions.  “Summary Subcontract Report (SSR) Coordinator,” as used in this clause, means the individual who is 
registered in the Electronic Subcontracting Reporting System (eSRS) at the Department of Defense (9700) and is 
responsible for acknowledging receipt or rejecting SSRs in eSRS for the Department of Defense. 

 

(b)  Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or Severely 
Disabled (41 U.S.C. 8502-8504), may be counted toward the Contractor’s small business subcontracting goal. 



68 

 

 

(c)  A mentor firm, under the Pilot Mentor-Protege Program established under section 831 of Public Law 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded to— 
 
(1)  Protege firms which are qualified organizations employing the severely disabled; and 
 
(2)  Former protege firms that meet the criteria in section 831(g)(4) of Public Law 101-510. 

 

(d)  The master plan is approved by the Contractor's cognizant contract administration activity. 

 

(e)  In those subcontracting plans which specifically identify small businesses, the Contractor shall notify the Administrative 
Contracting Officer of any substitutions of firms that are not small business firms, for the small business firms specifically 
identified in the subcontracting plan.  Notifications shall be in writing and shall occur within a reasonable period of time 
after award of the subcontract.  Contractor-specified formats shall be acceptable. 
 
(f)(1)  For DoD, the Contractor shall submit reports in eSRS as follows:  
 
(i)  The Individual Subcontract Report (ISR) shall be submitted to the contracting officer at the procuring contracting office, 
even when contract administration has been delegated to the Defense Contract Management Agency. 
 
(ii)  To submit the consolidated SSR for an individual subcontracting plan in eSRS, the contractor shall identify the 
Government agency in Block 7 (“Agency to which the report is being submitted”) by selecting “Department of Defense 
(DoD) (9700)” from the top of the second dropdown menu.  The contractor shall not select anything lower. 
 
(2)  For DoD, the authority to acknowledge receipt or reject reports in eSRS is as follows: 
 
(i)  The authority to acknowledge receipt or reject the ISR resides with the contracting officer who receives it, as described 
in paragraph (f)(1)(i) of this clause. 
 
(ii)  The authority to acknowledge receipt or reject SSRs resides with the SSR Coordinator. 
 

(End of clause) 
 
 
 
 
252.237-7010 PROHIBITION ON INTERROGATION OF DETAINEES BY CONTRACTOR PERSONNEL (JUN  
2013) 
 
(a) Definitions. As used in this clause-- 
     
Detainee means any person captured, detained, held, or otherwise under the effective control of DoD personnel 
(military or civilian) in connection with hostilities. This includes, but is not limited to, enemy prisoners of war, 
civilian internees, and retained personnel. This does not include DoD personnel or DoD contractor personnel being 
held for law enforcement purposes. 
     
Interrogation of detainees means a systematic process of formally and officially questioning a detainee for the 
purpose of obtaining reliable information to satisfy foreign intelligence collection requirements. 
     
(b) Contractor personnel shall not interrogate detainees. 
    
(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in all 
subcontracts, including subcontracts for commercial items, that may require subcontractor personnel to interact with 
detainees in the course of their duties. 
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(End of clause) 
 
 
 
 
252.244-7001 CONTRACTOR PURCHASING SYSTEM ADMINISTRATION (MAY 2014) --ALTERNATE I 
(MAY 2014) 
 
The following paragraphs (a) through (f) of this clause do not apply unless the Contractor is subject to the Cost 
Accounting Standards under 41 U.S.C. chapter 15, as implemented in regulations found at 48 CFR 9903.201-1. 
     
(a) Definitions. As used in this clause-- 
     
Acceptable purchasing system means a purchasing system that complies with the system criteria in paragraph (c) of 
this clause. 
     
Purchasing system means the Contractor's system or systems for purchasing and subcontracting, including make-or-
buy decisions, the selection of vendors, analysis of quoted prices, negotiation of prices with vendors, placing and 
administering of orders, and expediting delivery of materials. 
    
Significant deficiency means a shortcoming in the system that materially affects the ability of officials of the 
Department of Defense to rely upon information produced by the system that is needed for management purposes. 
     
(b) Acceptable purchasing system. The Contractor shall establish and maintain an acceptable purchasing system. 
Failure to maintain an acceptable purchasing system, as defined in this clause, may result in disapproval of the 
system by the Contracting Officer and/or withholding of payments. 
     
(c) System criteria. The Contractor's purchasing system shall-- 
    
(1) Establish and maintain policies and procedures to ensure purchase orders and subcontracts contain mandatory 
and applicable flowdown clauses, as required by the FAR and DFARS, including terms and conditions required by 
the prime contract and any clauses required to carry out the requirements of the prime contract, including the 
requirements of 252.246-7007, Contractor Counterfeit Electronic Part Detection and Avoidance System; 
     
(2) Provide for an organizational and administrative structure that ensures effective and efficient procurement of 
required quality materials and parts at the best value from responsible and reliable sources, including the 
requirements of 252.246-7007, Contractor Counterfeit Electronic Part Detection and Avoidance System, and, if  
applicable, the item marking requirements of 252.211-7003, Item Unique Identification and Valuation; and 
     
(3) Establish and maintain selection processes to ensure the most responsive and responsible sources for furnishing 
required quality parts and materials and to promote competitive sourcing among dependable suppliers so that 
purchases are from sources that meet contractor quality requirements, including the requirements of 252.246-7007, 
Contractor Counterfeit Electronic Part Detection and Avoidance System. 
     
(d) Significant deficiencies.  
 
(1) The Contracting Officer will provide notification of initial determination to the Contractor, in writing, of any 
significant deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the  
Contractor to understand the deficiency. 
     
(2) The Contractor shall respond within 30 days to a written initial determination from the Contracting Officer that 
identifies significant deficiencies in the Contractor's purchasing system. If the Contractor disagrees with the initial 
determination, the Contractor shall state, in writing, its rationale for disagreeing. 
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(3) The Contracting Officer will evaluate the Contractor's response and notify the Contractor, in writing, of the 
Contracting Officer's final determination concerning-- 
    
(i) Remaining significant deficiencies; 
     
(ii) The adequacy of any proposed or completed corrective action; and 
    
(iii) System disapproval, if the Contracting Officer determines that one or more significant deficiencies remain. 
     
(e) If the Contractor receives the Contracting Officer's final determination of significant deficiencies, the Contractor 
shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or submit an 
acceptable corrective action plan showing milestones and actions to eliminate the deficiencies. 
     
(f) Withholding payments. If the Contracting Officer makes a Final determination to disapprove the Contractor's 
purchasing system, and the contract includes the clause at 252.242-7005, Contractor Business Systems, the 
Contracting Officer will withhold payments in accordance with that clause. 
 
(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 

HQ J-2-0002  STANDARD LANGUAGE FOR CONTRACTS  

 
The following document(s), exhibit(s), and other attachment(s) form a part of this contract: 
 
Statement of Work dated 27 February 2017  attachment 1 
 
Contract Data Requirements List, DD Form 1423 [  as follows: 
  
 

CDRL NUMBER DESCRIPTION DATE # OF PAGES

A001 Test Procedure 2/16/2017 

A002 Technical Report-Study/Service 2/16/2017 

A003 Management Plan 2/16/2017 

A004 Logistics Product Data 2/16/2017 

A005 Logistics Product Data Summaries 2/16/2017 

A006 Logistics Product Data Summaries 2/16/2017 

A007 DELETED 2/16/2017 

A008 DELETED 2/16/2017 

A009 Logisitics Product Data Summaries 2/16/2017 

A010 Packaging Plan 2/16/2017 

A011 Technical Manual Research and Analysis Source Data 2/16/2017 

A012 Special Equipment Tools and Test Equipment List 2/16/2017 

A013 Engineering Data for Provisioning (EDFP) 2/16/2017 

A014 Logistics Product Data Summaries 2/16/2017 

A015 Conference Minutes 2/16/2017 

A016 Maintainability Predictions Report 2/16/2017 

A017 Maintainability Program Plan 2/16/2017 

A018 Failure, Analysis, and Corrective Action Report (FACAR) 2/16/2017 

A019 Reliability Centered Maintenance (RCM) Failure Mode  and Effects 
Analysis (FMEA) Report  

2/16/2017 

A020 Source Data for Forecasting Diminishing Manufacturing Sources and 
Material Shortages (DMSMS) 

2/16/2017 

A021 System Problem Report (SPR) 2/16/2017 

A022 Training Conduct Support Document 2/16/2017 

A023 Source Data for Forecasting Diminishing Manufacturing Sources and 
Material Shortages (DMSMS) 

2/16/2017 

A024 Technical Report - Study /Services 2/16/2017 

A025 Integrated Program Management Report (IPMR) 2/16/2017 

A026 Contractor's Configuration Management Plan 2/16/2017 

A027 Engineering Change Proposal (ECP) 2/16/2017 
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A028 Request for Deviation (RFD) 2/16/2017 

A029 Software Configuration Management Plan 2/16/2017 

A030 Configuration Status Accounting (CSA) Information 2/16/2017 

A031 Conference Agenda 2/16/2017 

A032 Safety Assessment Report (SAR) 2/16/2017 

A033 Systems Safety Program Plan (SSPP) 2/16/2017 

 
 
 
 

Attachment (1) 
 
 
 
 
 

28 February 2017 
 
 

STATEMENT OF WORK 
 

FOR 
 

HELMET DISPLAY TRACKER SYSTEM  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Prepared by 
 

Naval Surface Warfare Center, Crane Division 
Small Arms Weapons Division 

& 
Electro-Optic Technology Division 
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1.0 SCOPE 
 
This Statement of Work (SOW) defines the requirements for the Helmet Display Tracker System (HDTS). The 
Contractor is to deliver production HDTS systems, peculiar support equipment, and services. HDTS is a non-
Acquisition Category (ACAT) program. This Statement of Work (SOW) includes essential products and services 
required to support the MH-60 Aircraft and related support equipment. The Contractor must deliver production 
HDTS systems, peculiar support equipment, and services in the most cost effective manner to the Government as 
stated below:  
 

- Deliver Production Systems/Shipsets 
- Provide Major Assemblies 
- Provide Support Equipment (SE) 
- Provide Engineering and Logistics Services 
- Provide Spares and Spare Parts 
- Provide Training Source Data 
- Provide Interim and Post Deployment Support 
- Provide updated Engineering and Logistical Technical Data 
- Deliver Hardware compliant with the HDTS system Segment Specification 

 

 

1.1  BACKGROUND 

 

(b)(3)

(b)(3)
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2.0 APPLICABLE DOCUMENTS 

 

The Contractor shall ensure that all deliverable equipment under this effort meets the performance requirements, as 
listed in Table 1, and the terms and conditions of this contract including amendments, exhibits, and attachments.  
HDTS specifications are listed in Table 1.  
 

2.1 Government Requirement Documents 

 

The following documents define the technical requirements for hardware and software efforts defined in this SOW.  
In the event that any documents in Table 2 contradict each other, or this SOW, the SOW shall take precedence. The 
Contractor shall notify the Procuring Contracting Officer (PCO) of the contradiction within 5 business days.   
The most recent revision of the referenced document at the time of contract award shall be used, unless otherwise 
specified.   
 

Table 2: Requirement Documents 

 

Document Number Title 

PMA-299 N/A Configuration Management Plan  

AS 9100 Aerospace Requirements, Quality Management Systems 

ISO 9001:2008 Quality Management Systems - Requirements 

ISO/IEC  17025 General requirements for the competence of testing and calibration 
laboratories 

NAVAIRINST 3080.1 Compliance and Testing to Military Standard 704 for Electrical 
Power Systems and Electrical Utilization Equipment within the 
Naval Air Systems Command 

(b)(3)

(b)(3)
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NAVAIRINST 2450.2 Electromagnetic Environmental Effects (E3) Control within the 
Naval Air Systems Command 

NAVAIRINST 4130.1D Naval Air Systems Command Configuration Management Process 

NAVAIRINST 4355.19D Systems Engineering Technical Review Process 

DOD-STD 2167A Defense System Software Development (S/S BY MIL-STD-498) 

NSDD 298 National Security Decision Directive 

OPNAVINST  3432.1 Operations Security 

DoD Manual  5220.22-M National Industrial Security Program Operating Manual (NISPOM) 

OPNAVINST  5510.36 Department Of The Navy (DON) Information Security Program 
(ISP) Regulation 

ISO/IEC 8632 Information Technology -- Computer Graphics -- Metafile for the 
Storage and Transfer of Picture Description Information -- Part 1: 
Functional Specification 

NSWC Crane N00164-H60RPT-
059  

MH-60S HDTS Interface Control Document (Electrical) 

NSWC Crane N00164-H60RPT-
060  

MH-60S HDTS Interface Control Document (Data) 

NSWC Crane N00164-H60RPT-
061  

MH-60S HDTS Installation Requirements Document 

NSWC Crane N00164-H60RPT-
081  

MH-60S HDTS Functional Requirements Document 

 

2.2 Government Handbooks, Standards, and Guidelines 

 

The documents listed in Table 3 are provided for reference only. The most recent revision of the referenced 
document at the time of contract award shall be used, unless otherwise specified. 
  
Most Government Documents may be obtained online at The Department of Defense Single Stock Point for Military 
Specifications, Standards, and Related Publications: http://dodssp.daps.dla.mil/assist.htm.  Copies of applicable 
documents listed in the Department of Defense Index of Specifications and Standards, and required by the 
Contractor may be obtained upon application to the Commanding Officer, Naval Publications and Forms Center, 
Code 105, 5801 Tabor Avenue, Philadelphia, PA 19120.  

 

Table 3: Reference Documents 

 

Document # Title 

MIL-STD-704F Aircraft Electric Power Characteristics 

MIL-STD-1553B  Digital Time Division Command/Response Multiplex Data Bus 

MIL-STD-2073-1E 
(1) 

DoD Standard Practice For Military Packaging 

MIL-STD-810G (1) Environmental Engineering Considerations and Laboratory Tests 

MIL-STD-461G Requirements for the Control of Electromagnetic Interference Characteristics of 
Subsystems and Equipment 

MIL-STD-464C Electromagnetic Environmental Effects Requirements for Systems 

MIL-STD-1472G Human Engineering 

MIL-STD-129R  Military Marking for Shipment and Storage 

MIL-STD-130N (1) Identification Marking of U.S. Military Property 

MIL-STD-882E System Safety 

MIL-STD-961E (2) Defense and Program-Unique Specifications Format and Content 

EIA649 National Consensus Standard for Configuration Management  

MIL-STD-1808C System Subsystem Sub-Subsystem Numbering 

MIL-STD-2217 (4) Department of Defense Interface Standard Memory Loader/Verifier Multiplex Bus 
Interface with Avionics Systems 
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GEIA-STD-0007 Logistics Product Data 

MIL-L-85762A Lighting, Aircraft, Interior, Night Vision Imaging System (NVIS) Compatible 

MIL-HDBK-61B Configuration Management Guidance 

MIL-HDBK-217F(2) Reliability Prediction of Electronic Equipment 

MIL-HDBK-502A Product Support Analysis 

MIL-HDBK-516C Airworthiness Certification Criteria 

MIL-HDBK-704-8 Guidance for Test Procedures for Demonstration of Utilization Equipment Compliance to 
Aircraft Electrical Power Characteristics 28 VDC (Part 8 of 8 Parts)  

MIL-STD-881C Work Breakdown Structures for Defense Materiel Items 

MIL-HDBK-863-A Preparation of Wiring Data and System Schematic Diagrams 

SD-22 Diminishing Manufacturing Sources and Material Shortages (DMSMS) Guidebook 

NSEG NAVAL Systems Engineering Guide 

SERD HANDBOOK Support Equipment Recommendation Data (SERD) Handbook 

MIL-PRF-29612A Performance Specification, Training Data Products and Associated Handbooks 

MIL-STD-3001-A SERIES:  Preparation of Digital Technical Information for Multi-Output Presentation of 
Technical Manuals 

2.3 Additional Documents 

 

Requirements for reference documentation are dynamic. Related documents and electronic files will be made 
available to the Contractor upon request.  
 

3.0 PROGRAM REQUIREMENTS 

 

3.1  General Requirements 

 
The Contractor shall provide the required engineering and logistics expertise, hardware, software, and 
engineering/logistics data to support production, production acceptance testing, installation, sparing, 
engineering/logistic services, and training, interim and post deployment support of the HDTS system kits/shipsets 
and associated support equipment.   
 

 

 

Item       Part Number   Qty  

 

(b)(4)

(b)(3)

(b)(3)

(b)(3)
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3.1.2 Major Assemblies 

 

 

Item       Part Number   Qty  

   As Required 
  As Required 
  As Required 
  As Required 
  As Required 
  As Required 
  As Required 
  As Required 
  As Required 
  As Required 
  As Required 

 

 

 

 

Item      Part Number   Qty 
  As Required 
  As Required 
  As Required 
  As Required 

 

(b)(4)

(b)(4)

(b)(3)

(b)(3)

(b)(3)
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3.2.1 CDRL List 

 

CDRL SOW Para. Item Description BLK 10 BLK 12 

A001 3.2.1.1 Test Procedure Block 16 Block 16 

A002 3.2.1.2 Engineering Technical Data ASREQ 60 DAC 

A003 3.2.1.3 ILS Management Plan ASREQ 60 DAC 

A004 3.2.1.4 Maintenance Task Analysis ASREQ 90 DAC 

A005 3.2.1.5 Maintenance Plan Source Data  ASREQ 60 DAC 

A006 3.2.1.6 Level of Repair Analysis 
(LORA) 

ASREQ ASREQ 

A007 3.2.1.7 DELETED   

A008 3.2.1.8 DELETED   

A009 3.2.1.9 Manpower, Personnel, and 
Training Plan Update 

ASREQ 90 DAC 

A010 3.2.1.10 Packaging, Handling, Storage 
and Transportation Plan 

ASREQ 90 DAC 

A011 3.2.1.11 Technical Manual Source Data 
with Illustrations 

ASREQ 90 DAC 

A012 3.2.1.12 Support Equipment 
Recommendations Data 

ASREQ 90 DAC 

A013 3.2.1.13 Engineering Data for 
Provisioning (EDFP) 

ASREQ 60 DAC 

A014 3.2.1.14 Provisioning Parts List ASREQ 60 DAC 

A015 3.2.1.15 Meeting/Conference Minutes ASREQ 15DARC 

A016 3.2.1.16 Maintainability Predictions 
Report 

ASREQ 60 DAC 

A017 3.2.1.17 Reliability Predictions ASREQ 60 DAC 

A018 3.2.1.18 Failure Reporting, Analysis, and 
Corrective Action System  

ASREQ 60 DAC 

A019 3.2.1.19 Failure Mode Effects, and 
Criticality Analysis Report 

ASREQ 60 DAC 

A020 3.2.1.20 Source Data for  Forecasting 
DMSMS 

ASREQ 120 DAC 

A021 3.2.1.21 System Problem Report (SPR) ASGEN ASGEN 

A022 3.2.1.22 Training (Maintenance, 
Operator,  & Cadre) 

ASREQ 120 DAC 

A023 3.2.1.23 Bill of Materials (BOM) Report ASREQ 120 DAC 

A024 3.2.1.24 Life Cycle Cost (LCC) Analysis ASREQ 90  DAC 

A025 4.1 Integrated Master Schedule Monthly 60 DAC 

A026 4.2.1 Contractor’s Configuration 
Management Plan 

ASREQ 60 DAC 

A027 4.2.3.1  Engineering Change Proposal 
(ECP) 

ASREQ Block 16 

(b)(3)
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A028 4.2.3.2 Request for Deviation (RFD) ASREQ Block 16 

A029 4.2.1.1 Software Configuration 
Management Plan 

ASREQ 60 DAC 

A030 4.2.4 Configuration Status 
Accounting Report 

ASGEN Block 16 

A031 5.1 Conference Agenda ASREQ Block 16 

A032 3.2.1.32 Safety Assessment Report ASREQ 60 DAC 

A033 3.2.1.33 Systems Safety Program Plan 1 TIME Block 16 

 
 

3.2.1.1 CDRL A001  Acceptance Test Procedure 
 
The Contractor shall provide Acceptance Test Procedure(s) (ATP(s)) to ensure system adequacy and suitability of 
the Contractor's production processes, and procedures for achieving the performance inherent in the system.  The 
Contractor shall conduct acceptance tests in accordance with the ATP(s), which will ensure that the manufacturing 
processes, equipment, and procedures are effective.  Acceptance tests shall be conducted on all production units.  
The Contractor shall provide a Certificate of Conformance (CoC) with each HDTS component and shall specify the 
configuration tested and the ATP it was tested to.  Critical Performance data shall be provided as applicable as part 
of the ATP/CoC.  ATPs shall delineate the type of testing being conducted such as First Article, Low Rate Initial 
Production, Lot Acceptance, etc. 

 

3.2.1.2 CDRL A002 Engineering Technical Data  
 
The Contractor shall provide updates, as necessary, to the HDTS engineering source documentation package to 
include Hardware Configuration Items and Software Configuration Items, ensuring that the documentation 
represents the production representative system design.  The engineering source data includes but is not limited to 
the following documents: 

• Airworthiness Data / Engineering Technical Data: 

• Engineering Drawing Package 

• Software Product Specification (SPS) 

• HDTS Version Description Document (VDD) 

• Theory of System Operation 

• Operators Guide 

• System Maintenance 

• System Troubleshooting 

• System Software Requirements 

• Interface Control Document (ICD) 

• System Safety Hazard Analysis Report (SSHA) 

• HDTS System Master Symbology Document (MSD) 

• HDTS Software Design Description (SDD) 

• HDTS Software Requirements Specification 

• HDTS Software Test Procedure 

• HDTS Software Test Report 
 

3.2.1.3 CDRL A003  Management Plan (Reserve for future use) – DO NOT PRICE 
 
The Contractor shall plan, and conduct an Integrated Logistics Support (ILS) program, which shall govern the 
management of the ILS effort. The ILS program shall be conducted as an integral part of the development and 
integration, and production process, to define the range and depth of all the required support for the life cycle of the 
system, and address all applicable and related elements of logistics. The Life Cycle Sustainment Plan shall be 
updated as required. 
 
a. ILS Management: 
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The Contractor shall manage the ILS efforts for the HDTS and report to the NSWC Crane HDTS logistics team.  
The Contractor ILS management team shall also participate as members of the PMA-299 MH-60 Common Weapon 
Integrated Program Team.  As a part of this function, the Contractor shall: 
 

• Provide timely responses to communications received from the Government related to ILS specific issues 
and communications addressed to logistics functional departments. 

• Be an integral part of the MH-60 HDTS (Government and Contractor) change process to ensure that 
logistics engineers review the drawings, and that fleet supportability and maintenance practices, along with 
all logistics elements are taken into consideration. 

• Sustain communications with other qualified contractors, sub-contractors, and vendors, to ensure effective 
management of the program. 
 

b. Integrated Logistics Support Process: 
 
The Contractor shall have a documented ILS process that identifies how the ILS elements will be used to meet the 
logistics support requirements for the HDTS. The ILS process shall also assign responsibilities; generate milestones 
for executing the ILS program. 
 
The Contractor shall describe the process, involving both the Government and the Contractor, which shall be 
employed in planning, structuring, and acquiring the logistics resources for assessment support and operational 
support at all specified maintenance levels. The ILS process shall ensure the HDTS, when fielded, will satisfy all the 
supportability criteria.   
 
The Contractor shall review and revise the Integrated Support Plan to reflect changes emanating from program 
changes, reviews, and other actions affecting the logistics aspects of the program.  The Contactor’s program/process 
shall be available for Government review, upon request. 
 
The Contractor shall perform supportability analyses concurrent with the HDTS performance requirements 
assessment and verification and ensure that operational requirements are achieved and ensure formation of optimum 
support resources.  The Contractor shall perform these analyses IAW GEIA-STD-0007. 

 

3.2.1.4 CDRL A004  Logistics Product Data (Reserved for Future Use) – DO NOT PRICE  

 
The Contractor shall update, as required, the Maintenance Task Analysis (LSAR-019) that provides the source data 
for generating the HDTS support system that considers all logistics elements required for government flight 
assessment, interim support and in-service support; and all Supportability Analyses for the HDTS as noted in the 
following subparagraphs and (CDRLs). 
 
The Contractor shall perform and document analyses to support maintenance planning interface, repair analysis, 
supply support, support and test equipment, technical data, packaging/handling/storage and transportation, 
manpower, personnel, and training and computer resources support. The Contractor will use the Technical Data 
Package, MIL-HDBK-502A and GEIA-STD-0007 as tailored in Attachments A through E, for guidance. 
 

 3.2.1.5 CDRL A005  Maintenance Plan Source Data (Reserved for Future Use) – DO NOT PRICE 

 
The Contractor shall update, as required, the Maintenance Concept (LSAR-024)  source data that identifies 
maintenance actions and related support structure that are aligned with the HDTS requirements delineated in the 
performance documents and this SOW. This source data shall include all preventive and corrective maintenance 
actions, calibration requirements, required spare parts, support and calibration equipment, consumables, and those 
data elements specifically identified in Attachment B (HDTS Maintenance Plan Source Data). 
 
The HDTS Maintenance Concept shall be traceable to the Failure Modes Effects and Criticality Analysis (FMECA), 
the latest engineering drawings, and existing maintenance practices. The Maintenance Plan shall be updated IAW 
MIL-HDBK-502A. 
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3.2.1.6 CDRL A006       Level of Repair Analysis (LORA) (Reserved for Future Use) – DO NOT PRICE 

 
The Contractor shall update, as required, the initial LORA that stipulates the HDTS components and peculiar 
support/test equipment requiring repair or discard, the level of maintenance at which any repair action should be 
performed, and recommendations for influencing system construct. This analysis shall also include those data 
elements specifically identified in Attachment C (HDTS LORA). The contents of the LORA shall be traceable to the 
FMECA, the latest engineering drawings, and existing maintenance practices. The LORA shall be generated IAW 
MIL-HDBK-502A. 
 

3.2.1.7  

 3.2.1.7 CDRL A007       Support and Test Equipment Supportability Assessment Summary 

 
This CDRL was deleted as this data is contained in the SERD. 
 

3.2.1.8  3.2.1.8   CDRL A008       Supply Support Supportability Assessment Summary 

 
This CDRL was deleted as this data is contained in the LSA-036 report.   

3.2.1.9  

 3.2.1.9   CDRL A009       Manpower, Personnel and Training Plan (Reserved for Future Use) – DO NOT 

PRICE 

 
The Contractor shall update, as required, the Manpower, Personnel and Training Plan that identifies the maintenance 
task details/steps, manpower estimates, personnel skill levels, maintenance levels, and any recommended training 
required to perform the HDTS preventive and corrective tasks identified in the Maintenance Task Analysis (LSAR-
019). This plan shall also include those data elements specifically identified in Attachment D (HDTS Manpower, 
Personnel and Training). The Manpower, Personnel and Training Plan shall be generated IAW MIL-HDBK-502A.  

3.2.1.1  

 3.2.1.10 CDRL A010     Packaging, Handling, Storage, and Transportation Plan (Reserved for Future Use) – 

DO NOT PRICE  

 
The Contractor shall update, as required, the Packaging, Handling, Storage, and Transportation Plan that identifies 
packaging, handling and transportation information. This plan shall include information such as dimensions and 
weight of an item, the degree of packaging, and any special packaging, handling and storage instructions. This SAS 
shall also include those data elements identified in Attachment E (HDTS Packaging, Handling, Storage, and 
Transportation (PHS&T)). The PHS&T Plan shall be generated IAW MIL-HDBK-502A.  
 

3.2.1.11 CDRL A011  Technical Manual Source Data with Illustrations (Reserved for Future Use) – DO 

NOT PRICE 

 
The Contractor shall update, as required, the source data for the HDTS for the generation of operational and 
maintenance technical manuals; including source data updates for the MH-60S Naval Air Training and Operating 
Procedures Standardization (NATOPS) Flight Manual, classified and unclassified Naval Aviation Technical 
Information Product (NATIP), Pilot Pocket Checklist, Functional Check Flight Checklist, NATOPS Performance 
Substantiating Report and NATOPS Aircrew Checklist for any configuration or performance changes related to this 
contract.  Source shall be provided in work package format per Change to MIL-STD-3001, or in a mutually agreed 
upon format that allows for the data to be easily incorporated into an Interactive Electronic Technical Manual 
(IETM).  Source data shall include illustrations of the system and its components suitable for use in government 
technical manuals. All plain text source data documentation shall be in Microsoft Word format. All illustrations and 
graphics shall be in 3 Dimensional form (3D) source graphics shall be provided in CAD/Catia format.   2 
Dimensional graphics, or "flat" graphics, such as theory block diagrams, wiring schematics, etc., can be provided in 
2D / DXF form.  They can also be CAD/Catia in format. 
 



84 

 

3.2.1.12 CDRL A012    Support Equipment Recommendations Data (Reserved for Future Use) – DO NOT 

PRICE 

 
The Contractor shall update, as required, Support Equipment (SE) requirements via a SERD.  The SERD will be the 
principal recommendation and approval medium used for the SE required to support the HDTS and shall be 
generated by the Contractor IAW the Joint Services SERD Handbook and mutually agreed to SERD ground rules.  
Although contractor format is acceptable, the preferred format is LSA-070.  The Contractor shall submit SERDs 
within 90 days of the LMI process identifying the requirement for new or revised SE. 
 

3.2.1.13 CDRL A013  Engineering Data for Provisioning (Reserved for Future Use) – DO NOT PRICE 

 
The Contractor shall update, as required, the Engineering Data for Provisioning (EDFP) in Portable Document 
Format (PDF). Repairable assemblies obtained from vendors/subcontractors shall be provided in the same manner.  
EDFP shall be submitted in Top-Down breakdown sequence and shall include all Government approved repairable 
items and maintenance significant consumables including peculiar support equipment. The EDFP shall be traceable 
to the PPL and be IAW the Provisioning SOW.  
 

3.2.1.14 CDRL A014    Provisioning Parts List (PPL) (Reserved for Future Use) – DO NOT PRICE 
 
The Contractor shall update, as required, the Provisioning Parts List (PPL) including all applicable items (prime, 
vendor, U.S. Government Standards and Industry Standards) contained in the HDTS and all peculiar support 
equipment to support the HDTS.  The PPL shall be provided IAW the Provisioning SOW (Appendices II and III).   
Provisioning is the management process of determining and acquiring the range and quantity of support items 
necessary to operate and maintain an end item of materiel.  The Government may procure spares, repair parts, and 
support equipment through delivery orders with pricing fixed for a period of one year. 

 

3.2.1.15 CDRL A015  Meeting/Conference Minutes 

 
The Contractor shall provide conference and meeting minutes, in conjunction with each Program Management 
Review. The IPT shall meet to review program progress, as a minimum, and the agenda shall provide for status 
reporting, analysis of problem areas, analysis of schedules and proposed changes to the program. Each open agenda 
item shall have a completion date and the action officer responsible shall provide status at subsequent meetings. 

 

3.2.1.16 CDRL A016  Maintainability Predictions Report (Reserved for Future Use) – DO NOT PRICE 

 
This report describes the contractor’s maintainability program, how it will be conducted and the controls and 
monitoring provisions levied on subcontractors and vendors. It describes in detail the specific techniques and tasks 
to be performed and their integration and development in conjunction with other specified related plans.  The 
principal uses are to provide the contracting activity a basis for review and evaluation of the contractor’s 
maintainability program (and its proposed components) and for determining contractual compliance. 
 

 

3.2.1.17 CDRL A017  Reliability Predictions and Documentation of Supporting Data (Reserved for Future 

Use) – DO NOT PRICE 

 
The Contractor shall update, as required, the detailed system Reliability and Maintainability predictions using MIL-
HDBK-217F (2) as guidance based on a defined configuration and associated models. The predictions shall be 
allocated down to the lowest indenture level and revised each time significant system or mission profile changes 
significantly impact the HDTS or any subsystems and peculiar support equipment. The reliability modeling method 
shall mathematically relate to the reliability block diagram of the HDTS. 
 

3.2.1.18 CDRL A018  Failure Analysis and Corrective Action Report (FRACAS)  

 
The Contractor shall provide for a Failure/Fault Reporting, Analysis and Corrective Action System. The 
Contractor’s reliability program shall use the formal failure reporting, analysis, and corrective action system.  
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Failure reports and failure analyses shall be initiated and updated for all Environmental Stress Screening flight 
assessment, reliability analysis, and module/WRA manufacturing and acceptance failures. The Contractor’s failure 
report, failure analysis forms, operational data measurement and metric reporting shall be addressed as part of the 
Reliability Program. The Contractor shall deliver a report of all faults, failures and the corrective actions as required. 

 

3.2.1.19 CDRL A019  Failure Modes Effects and Criticality Analysis (FMECA).  (Reserved for Future 

use) [ DO NOT PRICE 

 
The Contractor shall conduct a FMECA, and update the analysis as required, to identify potential system 
weaknesses and failure modes in system components. The Contractor shall identify all potential failure modes for 
the HDTS, the effect and severity of each failure mode, and the criticality of each failure based on severity and 
probability of occurrence. The Contractor shall propose compensating provisions to minimize the likelihood or 
eliminate the effects or severity for the identified failure modes. The FMECA shall be in sufficient detail to allow a 
Level of Repair Analysis to be performed. 

 

3.2.1.20 CDRL A020  Source Data for Forecasting Diminishing Manufacturing Sources & Material 

Shortages 

 
The Contractor shall periodically review and update, as necessary, the source data, using Government Industry Data 
Exchange Program (GIDEP) Diminishing Manufacturing Source (DMS) notices, supplier notifications, and any 
other chosen industrial source available for applicability to the hardware being delivered to include peculiar support 
equipment. The timeframe between updates shall not exceed one calendar year.  Updates shall be timed to coincide 
with other programmatic or technical meetings, when practicable. DMSMS Guidebook, SD-22 should be used as a 
reference.  The Contractor shall provide updated microelectronic management and obsolescence avoidance by 
conducting engineering technology assessments of the HDTS hardware. The result of the assessments will provide 
an understanding of the current microelectronic status of the systems, the scope of any immediate non-availability, 
obsolescence problem, and magnitude of future problems and possibilities for alleviating the impact to the program.  
Examples: alternative manufacturing, redesign, substitution, emulation, and life-of-type buy.  

 

3.2.1.21 CDRL A021  System Problem Report (SPR) (Reserved for Future Use) – DO NOT PRICE 

 
The Contractor shall identify, as required, alternate sources, replacement parts, or optional part numbers for parts 
and materials that become or will become obsolete and will revise the assembly drawings to incorporate the new 
information. If a direct replacement is not available or possible, the Contractor shall notify the Government in 
writing through the contracting officer. The Contractor shall proactively identify and document the availability and 
the obsolescence or DMS of all parts and materials used to produce and support the MH-60 aircraft in a SPR.  The 
report shall include all obsolescence issues identified by Contractor and its subcontractors. Any nonrecurring effort 
associated with generating and/or qualifying replacement components and subsystems shall be separately contracted. 
Recurring costs shall be addressed once the replacement component/subsystem has been introduced for the 
production line. 
 

3.2.1.22 CDRL A022  Training (Maintenance, Operator, and Cadre) (Reserved for Future Use) – DO 

NOT PRICE 

 

The contractor shall provide specific definition and direction for instructor and trainees on learning objectives, 
equipment, and instructional media for use during the conduct of training.  The contractor shall also provide updates 
to course materials for life cycle maintenance of the training course. 
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3.2.1.23 CDRL A023  Bill of Materials (BOM) Report  

 
The Contractor shall submit an updated indentured Bill of Materials (BOM) for production lot configurations, as 
required, to the piece/part level for all HDTS electrical/electronic piece/parts installed in all Contractors furnished 
electrical, electronic and avionics assemblies and subassemblies and components, including subcontractor and 
vendor items, as well as related Peculiar Support Equipment.  All repairable items and any Maintenance Significant 
Consumables shall be included on the list and identified as such. 

 

3.2.1.24 CDRL A024  Life Cycle Cost (LCC) Analysis  

 
The Contractor shall update the Life Cycle Cost (LCC) analysis for the HDTS, as required.  The LCC shall identify 
major LCC drivers and provide sensitivity analyses.  These analyses shall be used by the Contractor to recommend 
the most cost effective support solutions for the HDTS.  Peculiar support equipment shall be included in the LCCA. 

 

3.2.1.25 CDRL A025  Integrated Master Schedule (IMS)   

 
The Contractor shall generate and maintain an Integrated Master Schedule (IMS) as part of this effort and in 
accordance with paragraph 4.1 of this SOW.   

 

3.2.1.26 CDRL A026  Contractor’s Configuration Management Plan (CCMP) 

 
The Contractor shall create a Configuration Management Plan utilizing guidelines established in MIL-HDBK-61A 
detailing requirements of paragraph 4.2.1 and this Statement of Work.   

 

3.2.1.27 CDRL A027  Engineering Change Proposal (ECP) 

 
The Contractor shall use Engineering Change Proposals (ECP) to document changes to configuration items in 
accordance with paragraph 4.2.3.1 of this Statement of Work.  

 

3.2.1.28 CDRL A028  Request for Deviation (RFD) 

 
When variances from the established baselines are required, the Contractor shall submit major deviations in 
accordance with paragraph 4.2.3.2 of this Statement of Work. 

 

3.2.1.29 CDRL A029  Software Configuration Management Plan 

 
The Contractor shall maintain the integrity of the software product (i.e., software and software documentation) in 
accordance with paragraph 4.2.1.1 of this Statement of Work. 

 

3.2.1.30 CDRL A030 Configuration Status Account Report 

 
The Contractor shall establish and maintain an information/management system, identified as the Configuration 
Status Accounting (CSA) database in accordance with paragraph 4.2.4 of this Statement of Work. 

 

3.2.1.31 CDRL A031  Conference Agenda   
 
The Contractor shall generate a conference agenda for major meetings in accordance with paragraph 5.1 of this 
Statement of Work.   

 

3.2.1.32 CDRL A032 Safety Assessment Report (Reserved for Future use) – DO NOT PRICE 

 
The contractor shall provide a comprehensive evaluation of the safety risks being assumed prior to test or operation 
of the system or at contract completion.  The contractor shall identify all safety features of the system, design, and 
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procedural hazards that may be present in the system being acquired, and specific procedural controls and 
precautions that should be followed. 

 

3.2.1.33 CDRL A033 Systems Safety Program Plan (SSPP) 

 
The contractor shall detail the tasks and activities of system safety management and system safety engineering 
required to identify, evaluate, and eliminate or control hazards throughout the changes from the baseline 
configuration. The System Safety Program Plan describes fully the planned safety tasks and activities required to 
meet the System Safety Program requirements. 

 

4.0 PROGRAM MANAGEMENT 

 
The Contractor shall establish and continuously provide an effective program management capacity as outlined in 
the paragraphs below. 
 

4.1 Integrated Master Schedule   

 
The IMS shall be used as the primary document for tracking program activity and schedule. The IMS shall be 
updated monthly to include the program inputs made by the Contractor and the Government. Program deliverables 
shall be scheduled in the IMS with initial target dates, allowing adequate time for program activities to meet the 
effort’s period of performance.   

 

4.2 Configuration Management 

 
The Contractor shall maintain a configuration management (CM) program to control products, processes, and 
related documentation to ensure the integrity of design and supportability for both hardware and software 
configuration items (CIs) in accordance with NAVAIRINST 4130.1D NAVAIRSYSCOM Configuration 

Management Policy and the Contractor’s government-approved Configuration Management Plan (CMP), and 
utilizing guidance contained in  American National Standards Institute (ANSI)/Electronic Industries Alliance (EIA) 
ANSI/EIA-649-B-2011 Configuration Management Standards and MIL-HDBK-61A Configuration Management 

Guidance.  The CM effort shall include identification and control of all system functional, allocated, and product 
baselines, establishment of a configuration status accounting system to provide an audit trail of all configuration 
changes, and identification, documentation, and verification of the functional and physical characteristics of each 
Configuration Item (CI).  Contractor to Host a Joint Functional Control Audit and Physical Control Audit FCA/PCA 
in Israel during the first year post award. 
 
 

4.2.1 Configuration Management Plan 
 
The Contractor shall create a Configuration Management Plan utilizing guidelines established in MIL-HDBK-61A 
detailing requirements of paragraph 4.2 above and this Statement of Work.  The CMP shall be submitted to the 
NSWC Crane Configuration Manager for approval in accordance with CDRL 0026.  The contractor’s CMP shall be 
updated as required, and every two years.  Changes are to be approved by NSWC Crane Configuration Manager.   
 
 

4.2.1.1   Software Configuration Control 

 
The Contractor shall maintain the integrity of the software product (i.e., software and software documentation).  The 
Contractor shall identify the software configuration at each software release, control changes to the configuration, 
and maintain the integrity and traceability of the configurations.  A Software Configuration Management Plan shall 
be included in the Contractor's CMP. 

 

4.2.2 Configuration Control Board  
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The Contractor shall establish a Configuration Control Board (CCB). The CCB shall be described in the contractor’s 
CMP. The Contractor’s CCB shall evaluate the effects of all proposed changes to Configuration Items (CIs) and 
baselines. The effect of a proposed change shall be evaluated to include, but not limited to compliance with the 
Functional Baseline (FBL), the Product Baseline (PBL), risk/benefit analyses, cost/schedule analyses, logistics, 
testing, supportability, H-60 aircraft integration, training, support equipment, and retrofit concerns.  
 
The Contractor’s CCB shall approve all Class I and Class II changes prior to the assumption of configuration control 
of the PBL by the Government.  Subsequent to Government configuration control of the PBL, the Contractor’s CCB 
shall evaluate Class I changes and make approval recommendations prior to submission to the Government. The 
Contractor ‘s CCB shall approve Class II changes, but prior to approval, all Class II changes shall be submitted to 
the NSWC Crane HDTS Configuration Manager for concurrence in classification. These procedures shall be in 
place throughout the duration of this contract.   

 

4.2.3 Configuration Control 

 
The Contractor shall maintain configuration control of all CIs (including support equipment) and of all configuration 
defining documentation, i.e., FBL, Allocated Baseline (ABL), and PBL documents until the Government formally 
assumes configuration control of the PBL.  The Government shall formally assume configuration control following 
delivery of the first system to the fleet users. 
 
After the Government assumes configuration control, the Contractor shall submit all proposed Class I changes to 
approved baselines to the NSWC Crane Configuration Manager for approval.  Preliminary Engineering Change 
Proposals (ECP) may be submitted informally in contractor format.  The Government may then request the follow-
up submittal of a formal ECP that should include any comments or concerns resulting from review of the 
preliminary ECP.   
Changes, to include software changes, shall be classified as Class I or Class II, as defined in MIL-HDBK-61A.  
Class II changes shall be submitted by the Contractor to the NSWC Crane HDTS Configuration Manager for 
concurrence in classification utilizing the contractor’s engineering change forms.  Class I changes shall be submitted 
to the NSWC Crane HDTS Configuration Manager for review and forwarding to the NAVAIR PMA-299 CCB.  
When requested, ECPs shall be submitted by the Contractor to the Government IAW Data Item Description (DID) 
DI-CMAN-80639C, and shall be separately accompanied by Preliminary Specification Change Notice (PSCN), as 
warranted.  Class I ECPs must receive NAVAIR PMA-299 CCB approval and contractual award prior to 
incorporation into the HDTS system or the approved FBL, ABL, or PBL documentation. 
 
Variances, or deviations, shall be classified as Major or Minor, as defined in MIL-HDBK-61A.  Minor Variances 
shall be submitted by the Contractor to the HDTS Configuration Manager for concurrence of classification utilizing 
contractor forms.  Major Variances shall be submitted to the NSWC Crane Configuration Manager, using DID DI-
CMAN-80640C, for review.  Major Variances shall be forwarded for final approval by the NAVAIR PMA-299 
CCB.  Implementation of major deviations shall require a formal contract modification or an approval letter signed 
by the NSWC Crane Procuring Contracting Officer.   
 
 

 

4.2.3.1 Engineering Change Proposal (ECP) 

 
The Contractor shall use Engineering Change Proposals (ECP) to document changes to configuration items.  The 
Contractor shall utilize DD Form 1692 or equivalent contractor engineering change form when preparing ECPs.  
The contractor may use MIL-HDBK-61A (Appendix D) as guidance in ECP preparation.  The contractor shall 
classify changes as either Class I or Class II utilizing guidelines in EIA-649-B-2011 Configuration Management 

Standards.  Class I ECPs shall be submitted to NSWC Crane for approval in accordance with CDRL A027.  The 
Contractor shall disposition Class II ECPs in accordance with the Contractor's government-approved CMP. 

 

4.2.3.2   Request for Deviation (RFD) 
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When variances from the established baselines are required, the Contractor shall submit major deviations in 
accordance with CDRL A028.  The Contractor shall disposition minor deviations in accordance with the 
Contractor’s Government-approved CMP. 

 

4.2.4 Configuration Status Account Report 

 
The Contractor shall establish and maintain an information/management system, identified as the Configuration 
Status Accounting (CSA) database.  The CSA database shall indicate the most current versions of the documents, or 
their electronic equivalents.  The CSA database shall describe the CIs down to component level and documents the 
most current identification numbers for the CIs (and their component parts and assemblies).   
The CSA database shall be web-based and accessible by the Government, with constraints established for write 
privileges to maintain data integrity.  The Contractor shall maintain CSA data on all serialized CIs delivered under 
this contract.  CSA information shall be provided in contractor’s format and delivered in accordance with CDRL 
A029. The content shall include, where applicable, information about the following: 
 

• Specifications generated for this project 

• Drawings generated for this project 

• Software listings generated for this project 

• Supporting documents (such as test procedures, reports, analyses) generated as a part of this project  

• Special identifiers utilized to “tag” parts, assemblies, software, used in the product 

• Listings of parts installed in each serial-numbered product as delivered and as changed through 
maintenance and modification activities 

• Engineering changes and their implementation activities 

• Deviations and activities and the agreed upon consideration, if applicable 

• Configuration audit action items and their closeout 

• For each project document, organizations performing the roles of Current Document Change Authority, 
Application Activity, and Document Custodian 

 

4.3 Quality Assurance  

 
The Contractor shall be responsible for the generation, implementation, and documentation of a Quality Assurance 
(QA) Program equivalent to ISO 9001:2015 Quality Management Systems [ Requirements and AS9100. The QA 
Program shall promote confidence in the products and processes identified in this SOW. 

 

4.4 Subcontractor Management 

 
The Contractor shall be solely responsible for the performance and quality of all subcontractor work performed in 
response to the requirements of this contract. The Contractor shall identify and continually assess significant 
technical, quality, schedule, and milestone achievement on a continuing basis, according to the Contractor's own 
established subcontract management programs. The Contractor shall make provisions for Government 
representatives to participate in subcontractor visits, audits, technical working groups and reviews, and to observe 
work in progress when requested by the Government. 

 

4.5 Risk Management 

 
The Contractor shall perform risk management activities as part of accomplishing this SOW. Risk shall be handled 
via a process that involves risk identification, evaluation of severity and probability, and capturing action items and 
mitigation steps. The Contractor shall report status of identified medium and high risks at each technical review, 
Program Management Review (PMR), and reports as appropriate. 

 

4.6 Security 

 
NSWC Crane/PMA-299 shall assist the Contractor, as required, in processing the necessary DoD forms to obtain 
base or area badges for access to Government facilities if required. 
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The Contractor shall provide Operational Security (OPSEC) protection for all classified information (as defined by 
FAR 4.401) and sensitive information (as defined in Title 15, United States Code, Section 278g-3(d)(4)).  Security 
policy, procedures, and requirements for classified information are provided in DoD Manual 5220.22-M, National 
Industrial Security Program Operating Manual (NISPOM).  
 
Use OPNAVINST 3432.1 and National Security Decision Directive (NSDD) 298 for the concept of OPSEC, and 
apply the framework for telecommunications security in Defense Federal Acquisition Regulation Supplement 
(DFARS) Clause 252.239-7016, as appropriate. The Contractor will apply and use Distribution Statements 
following the provisions of OPNAVINST 5510.36, Exhibit 8A.  
 
As required, the Contractor shall develop, implement and maintain a facility level OPSEC program in accordance 
with MDC Report IR-0509 to protect classified and sensitive information to be held, provided, used, handled, 
discussed, processed, stored, transmitted, or delivered at a Contractor’s or Subcontractor’s facilities during 
performance of this contract. 
 
The Contractor is responsible for subcontractor implementation of the OPSEC program requirements for this 
contract. 

 

4.6.1 Data Access 

 
The Contractor shall not divulge any information regarding files, data, processing activities/functions, user IDs, 
passwords, or other knowledge that may be gained, to anyone who is not authorized to have access to such 
information. Contractor personnel shall abide by all Government rules, procedures, and standard of conduct.  
Contractors requiring access to Government Automated Information Systems shall have background investigations 
and security awareness training completed prior to the start of contract performance. When the period of 
performance is complete or Contractor personnel leave work on this project, they shall have five working days to 
terminate all their network user accounts and to return all access cards and base identification badges. 

 

4.6.2 Government Facility Access 

 
Access to Government facilities is limited. The Contractor shall coordinate required access/usage times and dates 
through NSWC Crane and PMA-299 approximately 30 working days prior to the need date. Failure to notify 
required Government Facility access within thirty working days prior to the need date may result in delayed 
Government Facility access.  Required Embassy requests to access Government facilities are the responsibility of 
the Contractor. Control of the facilities shall remain with the Government.  
 

5.0 PROGRAM REVIEWS 

 
The Contractor shall conduct conferences, teleconferences, program reviews, technical interchange and logistic 
meetings, as outlined below.  
 

5.1 Conference Agenda   
 
For each major meetings/reviews the Contractor shall provide an agenda, in Contractor Format, 15 days prior to the 
conference.   
 
5.2 Report, Record of Meeting/Minutes: Conference Minutes.  
 
For each review, the contractor shall document attendees, action items, decisions made, and provide them to the 
Government not later than 15 working days after the review/conference.  Contractor format is acceptable. 
 
 

5.3 Teleconference 

 



91 

 

During the first year the Contractor shall host monthly (one per month, twelve per year) telephone and/or web-based 
conferences for the HDTS and peculiar support equipment as required.  That Telecon support will be reduced in the 
Second year to Bi-Monthly and/or six per year.  Years 3-5 will again be reduced to one per quarter, or four per year.  
The Government and the Contractor shall mutually establish the agenda for each meeting to ensure it covers all the 
critical issues and the conference will be limited to not more than two hours.  During these reviews, the Contractor 
shall present integrated cost, schedule, technical performance and risk status.  Contractor shall publish the agenda a 
minimum of 24 hours prior to the teleconference.  The Contractor shall prepare and publish the minutes within 5 
working days of the teleconference. 
 

5.4 Program Management Review/Technical Interchange Meetings/Logistic Meetings  

 
The Contractor shall conduct a Program Management Review (PMR)/Technical Interchange Meeting 
(TIM)/Logistics Working Groups (LWG) meeting on a one per year  basis.  The objective is to ensure that any 
technical, logistic, and programmatic issue associated with the production and fielding of HDTS and related peculiar 
support equipment is addressed in a timely and effective manner by both the Contractor and Government.  For 
PMR/TIM/LWGs, the Contractor shall provide agendas, prepare any scheduled meeting or conference, conduct the 
meetings, and provide minutes unless directed otherwise by the Government.  The Contractor shall provide the 
appropriate computer, software, and other equipment required to present and discuss the material. WEBex and 
similar on line type meetings are an acceptable format with previous agreement from all parties. 
 
The purpose of a PMR will be to brief the progress of program activity, and to solicit input and concurrence of work 
performed.  TIMs will be used to facilitate the interchange of technical information required to define, resolve, or 
execute engineering tasks.  ILSMTs will be used to facilitate the interchange of logistic related information required 
to define, resolve, or execute logistic tasks.  The meeting minutes shall document the meeting activity and capture 
the Request for Actions associated with the reviews / meetings.    
 

5.5 Post Award Conference 

 

The Contractor shall conduct a Post Award Conference (PAC) in Israel, or a location determined by the Government 
within the first Year of award.  The objective is to ensure a clear and mutual understanding of contract requirements, 
and terms and conditions.  Additionally, the conference shall identify and resolve potential or actual problems.  
However, the post award conference is not a substitute for the contractor fully understanding the requirement, nor is 
it to be used to alter the final agreement arrived at in the negotiations leading to contract award. 
 

6.0 GENERAL INFORMATION  

 

6.1 Engineering and Logistics Services.   
 
Engineering and Logistics services may be required over the life of this contract for potential product improvements.  
In order to more effectively provide products that meet the ever changing needs of the operator, a contractual vehicle 
must be available to enable a vendor to continually evolve currently produced configuration items.  Therefore, a 
Contract Line Item (CLIN) is being proposed to provide the Government an avenue to pursue these improvements.  
This CLIN would not affect a change to the configuration of the system until a formal ECP process is undertaken.  
The Government may procure Product Improvement through delivery orders with pricing to be determined at the 
time the requirement arises and an order is placed over the length of this contract.  This CLIN is assigned a NTE 
dollar amount and if a requirement arises over the life of the contract, a delivery order may be issued under this 
contract after the scope of work and price has been negotiated. The total of all delivery orders issued under this 
CLIN shall not exceed the NTE amount specified in Section B for this CLIN.  A current example would be to 
perform the necessary engineering and logistic investigations in order to accomplish Phases 2 and 3 of the HDTS 
program. 
 

6.2 Interim and Post Deployment Support. (Reserved for Future Use) – DO NOT PRICE 
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The Contractor shall provide Interim and Post Deployment support of the HDTS system.  Interim support includes 
provisions for field support teams as required to support installed systems. Post Deployment support includes 
assistance in troubleshooting performance issues when experienced by the fleet.  
 

 

 

 

6.3 Next Generation Software Loader. (Reserved for Future Use) – DO NOT PRICE 

 
This Paragraph is intentionally left blank. 

 

6.4  Government Furnished Equipment (GFE)   
 
The Government may provide GFE applicable to specific sections of this effort.  The Contractor's written request for 
use shall be provided at least two weeks in advance. The Government has the right to refuse any test event they 
consider as excessive to the GFE.   The property delivered hereunder will be subject to the provisions of the 
Government Furnished Equipment clause set forth in this contract. The Government Furnished Property is issued for 
the performance of this contract only. The contractor must notify the Government of receipt of said property within 
three days of receipt. The contractor will promptly report any and all damage or defective to said property. Upon 
completion of use or termination of this contract, the contactor must return said property not otherwise disposed of 
by the direction of the Government. The contractor shall prepare, package, and pack such property for normal 
domestic commercial shipment standards and deliver it for return or disposition, F.O.B carrier’s equipment or 
freight station at the contractor’s expense to the location noted on BLKs 2 and 3 of DD Form 1149, Requisition and 
Invoice/Shipping Document. DD Form 1149 will be provided to the contractor when the written request is received.   
 

6.5 Software  

 
The Contractor shall provide, as requested by the Government, software engineering to manage, design, develop, 
integrate, and test HDTS software. When required, the Contractor shall conduct formal Software Configuration Item 
(SCI) and System Integration Software Qualification Testing in accordance with the Government approved test 
procedures and directives. All formal SCI testing shall be successfully completed prior to conducting System 
Integration Testing unless otherwise approved by the Government.  
 
The Contractor shall develop and maintain software Version Description Documents (VDD) as a part of the 
Software Product Specification (SPS) for each WRA.  The VDD shall be updated and provided with each software 
version delivery.   
 

The VDD shall include:  

 

• Inventory of materials released: All physical media (e.g., listings, tapes, cards, disks), descriptions of 
changes, software test reports, known anomalies, and associated documentation that make up the new 
version. Identify all operation and support documents that are not a part of the delivered package, but that 
are required to operate, load, or regenerate the Computer Software Configuration Item (CSCI).  

 

• Inventory of CSCI contents: Identify all computer software that is part of the delivered CSCI.  This 
software shall be identified in the same sequence as is used to organize the source code listings for delivery.  

 

• Class I and II changes installed: List all Class I and II changes incorporated into the CSCI since the 
previous version, and any applicable cross references to the affected CSCI specifications. Indicate for each 
entry in this list the ECP number (if applicable) and date, and the related Software Change Notice number 
and date.  Note:  requirement does not apply to the initial version of a CSCI.  

• Adaptation data: For the initial release of a CSCI, identify or reference all unique-to-site data contained in 
the items being delivered.  For subsequent CSCI versions, detail the information necessary to identify 
changes made to the adaptation data.  
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• Interface compatibility: Indicate other systems and configuration items affected by the changes 
incorporated in this version.  Note: requirement does not apply to the initial version of a CSCI.  

 

• Bibliography of reference documents: For the initial version of a CSCI, list all documents pertinent to the 
CSCI.  For subsequent CSCI versions, identify changes to the listed documents.  

 

• Summary of changes: Describe the operational effects of each software change.  

 

• Installation instructions: Provide the instructions (either directly or by reference) for installing the CSCI 
version.  

 

• Possible problems and known errors: Identify any possible problems or known errors with the CSCI 
version and any steps being taken to resolve the problems or errors.  

 

• Software Test Results: Identify the types of software testing performed, and test results.  

 

• Notes: Provide any general information that aids in understanding this document, (i.e., background 
information, glossary, and user information).  
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7.0 ACRONYMS AND ABBREVIATIONS 

ABL  Allocated Baseline 

ACAT Acquisition Category 

ASW Anti-Submarine Warfare 

ATP Acceptance Test Procedure 

BOM Bill of Materials 

CAGE Commercial and Government Entity 

CCB Configuration Control Board 

CDRL Contract Data Requirements List 

CGM Computer Graphics Metafile 

CI Configuration Item 

COR Contracting Officer’s Representative 

CM Configuration Management 

CMP Configuration Management Plan 

CSA Configuration Status Accounting 

CSCI Computer Software Configuration Item 

DCMA Defense Contract Management Agency 

DFARS Defense Federal Acquisition Regulation Supplement 

DID Data Item Description 

DMS Diminishing Manufacturing Source 

DMSMS Diminishing Manufacturing Sources and Material Shortages 

DON Department of Navy 

ECP Engineering Change Proposal 

EDFP Engineering Data for Provisioning 

FBL Functional Base Line 

FMECA Failure Modes and Effects Criticality Analysis 

GIDEP Government Industry Data Exchange Program 

HCI Hardware Configuration Items 

HDBK Handbook 

(b)(3)

(b)(3)

(b)(3)

(b)(3)
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HDTS Helmet Display Tracker System 

IAW In Accordance With 

ID Identification 

IEC International Electro Technical Commission 

ILS Integrated Logistics Support 

ILSMT ILS Management Team 

IMS Integrated Master Schedule 

IOC Initial Operational Capability 

IPT Integrated Product Team 

ISIL Interim Support Items List 

ISO International Organization for Standards 

IUID Item Unique Identification 

LCC Life Cycle Cost 

LMI Logistics Management Information 

LRU Line Replaceable Unit 

MEDEVAC Medical Evacuation 

MIL-STD Military Standard 

MSD Material Support Date 

MTBF Mean Time Between Failures 

MTBMA Mean Time Between Maintenance Action 

MTTR Mean Time to Repair 

NATIP Naval Aviation Technical Information Product 

NATOPS Naval Air Training and Operating Procedures Standardization 

NAVAIRSYSCOM Naval Air Systems Command 

NAVICP-P Naval Inventory Control Point, Philadelphia 

NHA Next Higher Assembly 

NSDD National Security Decision Directive 

NSN National Stock Numbers 

NSWC Naval Surface Warfare Center 

(b)(3)

(b)(3)

(b)(3)
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OPNAVINST Chief of Naval Operations Instructions 

OPSEC Operations Security 

PBL Product BaseLine 

PC Personal Computer 

PCA Physical Configuration Audit 

PCO Procuring Contracting Officer 

PDF Portable Document Format 

PHS&T Packaging, Handling, Storage, and Transportation 

PIO Provisioned Items Order 

PLISN Provisioning List Item Sequence Number 

PMA Program Management Activity 

PMR Program Management Review 

PPL Provisioning Parts List 

PPS Provisioning Performance Schedule 

PSCN Preliminary Specification Change Notice 

PSOW Provisioning Statement of Work 

PTD Provisioning Technical Documentation 

QA Quality Assurance 

SAR Search and Rescue 

SAS Supportability Assessment Summary 

SCI Software Configuration Items 

SCN Software Change Notice 

SE Support Equipment 

SERD Support Equipment Requirements Data 

SM&R Source, Maintenance, and Recoverability 

SOW Statement of Work 

SPR System Problem Report 

SPS Software Product Specification 

SUW Surface Warfare 

SRA Sub-system Replaceable Assembly 

TEI Text Element Identifiers 

TIM Technical Interchange Meeting 

UID Unique Identification 

VDD Version Description Document 

VERTREP Vertical Replenishment 

(b)(3)
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WRA Weapons Replaceable Assembly 

  

(b)(3)
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HELMET DISPLAY TRACKER SYSTEM (HDTS) 
 
 

 

APPENDIX 1:  
INTEGRATED LOGISTICS SUPPORT 

(ILS): (ATTACHMENTS A-E) 



A-1 
 

LMI DATA PRODUCTS ATTACHMENT A 

MIL-HDBK-502A 
 

 



B-1 
 

LMI DATA PRODUCTS MIL-HDBK-502A 
ATTACHMENT B 

 

 

 
SUMMARY TITLE:  Maintenance Plan (LSAR-024) Source Data 

 

SPECIFIC INSTRUCTIONS:  Provide maintenance planning information on all repairable assemblies comprising the 
HDTS, in an indentured hardware breakdown format, to the level of detail described herein.  Identify 
functions of all repairable items.  Identify all potential engineering failure modes and their associated effects on the 
next higher assembly's (repairable item's) function.  Provide failure rate and Mean Time Between Failure (MTBF) 
for each failure mode.  Identify preventive maintenance tasks and servicing requirements designed to mitigate failure 
modes, and corrective maintenance tasks necessary for restoring failed (repairable) assemblies to serviceable 
condition.  Identify support items (spares, repair parts, attaching parts, and support/test equipment) required for 
performance of preventive and corrective maintenance actions.  Provide task frequency, mean time to repair, and 
mean time between maintenance actions as it applies to each maintenance action.  Provide supporting documentation 
for determining reliability _and maintainability factors. 

DATA IN LMI SPECIFICATION: 
CAGE Code- ARN Item/Support Equipment 
Reference: number- ARN Item/Support Equipment 
Item Name- Article Requiring Support/Support Equipment 
Indenture Code 
Indentured Product Code 
Alternate Indentured Product Code 
Functional Analysis 
Repair Cycle Time 
Mean Time to Repair (MTTR) 
Mean Time Between Failure (MTBF) National Stock Number 
Quantity per Assembly 
Source, Maintenance and Recoverability (SM&R) Code 

DATA NOT IN LMI SPECIFICATION: 

I)    General Maintenance Philosophy (Narrative).  Identify the broad/planned approach for sustaining the 
HDTS and its repairable assemblies. 

2)    Maintenance Action (Narrative).  Identify corrective/preventive actions against each repairable item. 

3)    FMECA Results (Narrative).  Provide summary of FMECA results and their relative application to 

corrective/preventive maintenance actions. 

4)    Level of Repair (Narrative).  Identify level of repair for each maintenance action. 

5)    Failure Rate, Mean Time Between maintenance Action (MTBMA), and Task Frequency (Numeric). 
Provide supporting documentation with explanation for determining all reliability/maintainability 
factors. 

6)    Support Items (Narrative).  Identify required support items for all preventive/corrective maintenance actions 
indicating Item Name, Reference Number, CAGE Code, NSN, Qty/Assy, and Item Category Code. 

 

SUMMARY LAYOUT:  Government Provided:  Contractor Provided:  X 
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HDTS REPAIR ANALYSIS SUMMARY 

MIL-HDBK-502A 

ATTACHMENT C 

 

 
 

SUMMARY TITLE: Level of Repair Analysis (LORA) Update 
 

SPECIFIC INSTRUCTIONS:  U p d a t e  t h e  L O R A ,  a s  r e q u i r e d .  Provide a list of new HDTS items, in 
an indentured hardware breakdown format, that should either be repaired or discarded.  Identify the most 
economic level of repair for each repairable item. Identify analytical method/model used to perform economic 
evaluations to determine repair vise discard and maintenance level requirements.  Identify assumptions, 
maintenance alternatives, and life cycle cost factors considered in determining repair/discard and maintenance 
level recommendations.  Repairable items listed in this summary report should be congruous with repairable 
items list other required summary reports.  

DATA IN LMI SPECIFICATION: 
CAGE Code-ARN Item 
Reference: number- ARN Item 
National Stock Number 
Item Name- Article Requiring Support 

Indenture Code 

Indentured Product Code 

Alternate Indentured Product Code 
Mean Time to Repair (MTTR) 

Source, Maintenance and recoverability (SM&R) code 

DATA  NOT IN LMI SPECIFICATION: 

 
I)    Maintenance Task (Narrative).  Identify maintenance tasks required for each repairable item. 

2)    Maintenance Level (Narrative).  Identify maintenance level required to perform each maintenance task. 

3)    Level of Repair Analysis Results (Narrative).  Provide analyses results to complete requirements 

identified in the specific instructions detailed above. 

 

SUMMARY LAYOUT (if applicable):  Government Provided: -Contractor Provided: X 
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HDTS MANPOWER, PERSONNEL AND TRAINING SUMMARY 

MIL-HDBK-502A 

ATTACHMENT 

D 
 
 

 
 

SUMMARY TITLE:  Manpower, Personnel and Training Plan (Update)  

SPECIFIC INSTRUCTIONS:  Update, as required, manpower estimates for each maintenance task, in 
indentured hardware breakdown format, by maintenance level, personnel skills, and appropriate training and 
training materials required.  Update, as required, maintenance man hours required by each skill level 
required to perform each maintenance task. Updated maintenance tasks and repair levels identified in this 
report should be congruous with the information provided in the Maintenance Plan, Level of Repair Analysis 
and Support Equipment Recommendation Data.  This plan should contain, but is not limited to, the data 
requirements listed below.  

DATA IN LMI SPECIFICATION: 
CAGE Code- ARN Item 

Reference Number- ARN Item 

National Stock Number 

Item Name- Article Requiring Support 

Indenture Code 
Indentured Product Code 

Alternate Indentured Product Code 

DATA NOT IN LMI SPECIFICATION: 

1)  Maintenance Level (Narrative Field).  Identify maintenance tasks associated with identified 
personnel skills. 

2)  Provide a detailed narrative description for each task identified in the Maintenance Planning 
and Repair Analysis Summaries to include necessary illustrations and identification of 
required support/test equipment identified in the Support Equipment Summary needed to 
perform the task. 

3)  Repair Level (Narrative Field).  Identity recommended maintenance level required to 

perform repair.    

4)  Training Requirements (Narrative Field).  Identify training and materials required to support 

maintenance tasks identified in this report. 

 

SUMMARY LAYOUT (if applicable):  Government Provided:  Contractor Provided: X 
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HDTS PACKAGING, HANDLING, STORAGE, AND TRANSPORTATION 
SUMMARY 

MIL-HDBK-502A 

ATTACHMENT E 

 

 
 

SUMMARY TITLE:  Packaging, Handling, Storage and Transportation Plan 

SPECIFIC INSTRUCTIONS: Identify P, H, Sand, T information.  Provide information relevant to development 
of a transportability analysis report. This summary should contain information such as the dimensions and 

weight of the HDTS, the degree of packaging, and any special packaging, handling, or storage instructions. 

 

DATA IN LMI SPECIFICATION: 
CAGE Code- ARN Item 

Reference Number- ARN Item 

National Stock Number 

Item Name- Article Requiring Support 
Indenture Code 
Indentured Product Code 

Alternate Indentured Product Code 

Packaging Category Code 

Packing Code 

Shelf Life 

Shelf Life Action Code 
Special Marking Code 
Unit of Issue 
Unit of Measure 

Unit Pack Cube 
Unit Size-Length, Width, Height, Pack Length, Pack Width, Pack Depth 

Unit Weight 

Unit Weight Pack 

 

DATA NOT IN LMI SPECIFICATION: 
Degree of Packaging 
Any Special Packaging, Handling and Storage Instructions 

 

SUMMARY LAYOUT (if applicable):  Government Provided:_ Contractor Provided: X 
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HELMET DISPLAY TRACKER SYSTEM (HDTS} 
APPENDIX II 

PROVISIONING STATEMENT OF WORK 



 
  

Provisioning Statement of Work 
(PSOW) 

PROVISIONING STATEMENT OF WORK 
Equipment Nomenclature: Helmet Display Tracker System (HDTS) Model/Type Number:  TBD 
Contract/PRIMIPR Number:    TBD 
 
Provisioning Activity: Naval Inventory Control Point, Philadelphia (NAVICP-P) Address: 700 Robbins 
Avenue, Philadelphia, PA 19111-5098 
Contractor  Name: Elbit Systems of America LLC 
 
Address:  4 7 0 0  Mar ine  Creek  P a rk wa y ,  Fo r t  W o r th ,  T X 7 61 3 6 -6 96 9  
 
1.  This Provisioning Statement of Work (PSOW) is furnished in accordance with 
MIL-HDBK-502A. 
 
2. The deliverable provisioning data and distribution requirements shall be provided as specified on the DO 
Form 1423-1 Contract Data Requirements List 
 
3.  Milestone Dates for each event under this PSOW is cited in the Provisioning Performance Schedule (PPS), 
Attachment A to this PSOW. The PPS milestone dates will be reviewed and updated during the 
Provisioning Guidance Conference and incorporated into the contract. 
 
4.   A Statement of Prior Submission may result in reduction or elimination of 
Engineering Data for Provisioning (EDFP) requirements cited on the DO Form 1423-1. 
 
5.   Engineering Data for Provisioning (EDFP) shall be submitted in PDF. Repairable assemblies obtained 
from vendors/subcontractors shall be submitted in the same manner. EDFP shall be submitted in Top-Down 
Breakdown sequence and shall include all repairable assemblies and maintenance significant consumables, as 
shown in the approved maintenance-planning document.  Top-Down Breakdown guidelines are provided in 
Attachment B to this PSOW.  Repairable assemblies obtained from vendors/subcontractors shall be submitted 
in the same manner. Consumable items shall appear as a single item without further breakdown. Drawings 
representing recognized military standard or industry standard items are not required in the EDFP submission. 
 
6.   If EDFP is not available as specified above, the Contractor shall provide written confirmation stating 
reasons for their inability to comply with the requirement. A copy of the refusal letter shall be forwarded 
to NAVICP (Code 
03622.14). Such confirmation must clearly prescribe alternate methods of furnishing adequate data to enable 
the provisioning process to be accomplished. 
 
7.  Revised EDFP shall be submitted on subsequent changes to the provisioned end item and shall include any 
additions, deletions, supercedures or modification of the end item or any provisioned part of the end item.    
 
The revisions required to update the NAVICP database and shall be used to identify changes to the original 
EDFP. 
 
8.  The Provisioning Technical Documentation (PTD), such as Interim Support Items List (ISIL) and 
Provisioning Parts List (PPL), may be prepared on the Government furnished Interactive Computer Aided 
Provisioning System (ICAPS) Personal Computer (PC) version and submitted to NAVICP (03622.14) on a CR- 
ROM or via Electronic Data Transfer.  The Contractor can obtain a copy of the  
ICAPS-PC program at no cost by registering as a user with the Naval Computer and Telecommunications 
Station, Jacksonville, FL. Log onto the following web site and click on downloads to download the  
Provisioning Statement of Work (PSOW) standalone version of ICAPS: https://icaps.navsea.navv.mil. 
Requests for technical support or user training should be directed to Rick Chambers. Phone number (904) 270-
6304, x133. 
 
9.  The ISIL, with revisions (as necessary), shall be delivered in accordance with the Provisioning Performance 
Schedule (PPS) and the CDRL.  The ISIL shall contain the recommended items and quantities determined 
to be required for removal and replacement between the Initial Operational Capability (IOC) date and 
Material Support Date (MSD) and shall identify Long Lead Time Items List with a Production Lead Time 



 
  

greater than twenty-four (24) months. The National Stock Numbers (NSN) assigned to ISIL approved items 
shall be considered as new peculiar items to the end item for the purposes of Maintenance Planning and during 
subsequent provisioning screening effort until final PTD and EDFP delivery.  The following data elements, 
the majority of which are defined in the Data Product Dictionary (DPD) by number in Appendix B of MIL-
PRF-49506, are the minimum data requirements for an ISIL: 
 
a. Item Name/Nomenclature DPD #0480 
 
b. CAGE code (prime and vendor, if applicable) DPD #0140 
 
c. Reference Number (prime and vendor, if applicable) DPD #1050 d. National Stock Number (if applicable) 
DPD #0680 
e. SM&R Code DPD #1220 
 
f. MRF and RPF DPD #0550/1140 g. Quantity per DPD #0950 
h. Unit of Issue Price DPD #1500 
 
i.  Production Lead Time DPD #0830 
 
j. Total Recommended Quantity DPD #1400 k. IOC of the end item PPS 
I. Number of end items to be delivered/supported PPS 
 
m. Delivery schedule of end items PPS 
 
10.  The Provisioning Parts List (PPL) shall include all applicable items (prime, vendors, U.S. Government 
Standards and Industry Standards) contained in the subject equipment.  The required provisioning Data 
Product Deliverables are in Enclosure 2.  The PPL, along with the applicable EDFP, shall be furnished in 
accordance with the PPS (Attachment A) and the CDRL. 
 
11. Subsequent changes to the provisioned Baseline Configuration which results from NAVAIR approved 
Engineering Change Proposals (ECP) may require submission of Design Change Notices (DCNs) to update 
the NAVICP database. In this event, funding for the DCNs will be part of the ECP. Specific DCN 
submission instructions may be requested as needed from NAVICP, Code 03622. If Design Change Notices 
(DCN) are required, the Engineering Data for Provisioning (EDFP) submitted shall include the next higher 
assembly drawing and the next higher repairable assembly drawing. 
 
12. The Provisioning List Item Sequence Number (PLISN), shall consist of four characters, A001 through 
Z999.   The first position will always be alphabetic, excluding alphabetic 0 and I.  The second through 
fourth positions will always be numeric.  The fifth position shall be blank.  When an addition to the top 
down breakdown is necessary, the PLISNs shall be re-sequenced. 
 
13. The variable quantity, ''V” shall not be used for Quantity Per Assembly and for Quantity Per End Item. 
 
14. For each potential "P" source-coded item, the Contractor shall determine a realistic unit price in U. S. 
dollars.  This price shall approximate the actual acquisition unit cost to the U. S. Navy at the time of 
initial procurement and in consideration of the projected procurement quantity.  The Contractor shall 
require that the vendors also provide realistic unit prices, with the above rationale. Unit prices for NSN-
assigned items may be obtained from the Segment H provisioning screening results available through the 
Defense Logistics Information Service (DLIS).  If Segment H is not included in the provisioning screening 
results, the Contractor may omit the unit price for NSN-assigned items. This requirement will be discussed in 
detail during the Provisioning Guidance Conference. 
 
15. Provisioning Screening shall be accomplished for first appearance items only. The Contractor is authorized 
to use Haystack or other commercial type provisioning screening product containing current DLIS data.  
The Contractor shall revise the LMI Data Products/Summaries with the provisioning screening output data. 
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Provisioning Statement of Work (PSOW) 
Attachment A 

PROVISIONING PERFORMANCE SCHEDULE (PPS) 

End Item: Helmet Display and Tracker System (HDTS) 

End Item Delivery Date:  TBD                  

Requisition Number: as applicable 

Contractor:  TBD                  

Contract Number:  TBD 

--------------------------------------------------------------------------------------------------------------------------------- 
RESPONSIBLE        CALENDAR DATE 
   ACTIVITY   EVENT                OF EVENT 

--------------------------------------------------------------------------------------------------------------------------------- 

NAVICP   Issue Draft PSOW                TBD 

NAVAIR/Contractor  PSOW Funded     TBD 

NAVICP/Contractor  Guidance Conference    TBD 

Contractor   Interim Support Items List (ISIL)   TBD 

    Available to NAVICP  

NAVICP   Release Interim Support Items Order  TBD 

NAVAIR/Contractor  Product Baseline (PCA/FAT)   TBD 

NAVAIR/Contractor  Maintenance Planning Document Approval  TBD 

Contractor   Submit PTD and EDFP to NAVICP  TBD 

NAVICP   Item Selection Process (ISP)   TBD 

NAVICP   Data Validation and Files Load   TBD 

NAVICP   Provisioned Items Order (PIO) Release   TBD 

Contractor   Interim Support Assets Delivered   TBD 

NAVICP   Initial Operational Capability (IOC)  TBD 

Contractor   PIO Asset Delivery    TBD 

NAVICP   Material Support Date  (MSD)   TBD 
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Provisioning Statement of Work (PSOW) 
Attachment B 

 

 

TOP DOWN BREAKDOWN GUIDELINES 
 

The  Contractor  shall  build  a  complete top  down  breakdown  of  the  end 
item/system/equipment as follows: 
a.  All field level repairables (i.e., fourth character of SMR code is F, G, H, L, or 0 

and the fifth character is A, F, G, H, L, or 0) shall be broken down at every appearance. 

b.  All depot level repairables (i.e., fifth character of SMR code is D) shown in the maintenance 
plan  as  P-source code  shall be  broken down  at  the  first appearance only and 
provisioned. All subsequent appearances of this DLR shall be provisioned as single line 
entries. 

 
The following exceptions apply: 

(1) A depot level repairable with a NSN assigned which is either: 

(a) Identical to a repairable previously provisioned by NAVICP- Philadelphia and for 
which all applicable design change data has been submitted to NAVICP-Philadelphia, or 
(b)  for which another service is the primary manager and Naval Aviation users are 
limited to remove and replace only (SMR code P     DD) shall be provisioned as a 
single line entry without a top down breakdown. 
 
(2) Any P-source code depot level repairable which has been designated as commercial 
repair for life and Naval Aviation users are limited to remove and replace only 
(SMR code P      KK) shall be provisioned as a single line entry without a top down 
breakdown.   This also applies to Government Furnished Equipment and common 
Naval repairable items which have already been provisioned as SMR code P      D or P     
DD. 

 
c.  Depot level repairables which are non P-source code (i.e., XA, XB, XD, A_, etc.) and which 

do not contain any P-source code repairables within them, shall be broken down at the first 
appearance only and provisioned as single line entries on subsequent appearances, if the next 
higher assembly (NHA) is the same. If the NHA is different, a breakdown is required each time. 
Non P- source code DLRs which contain P-source code repairables shall be broken down to 
the P-source code repairables on every appearance.   These P- source code repairables shall 
then be broken down according to the criteria cited above. 

 
d. Vendor repairables shall be broken down in the same manner as prime Contractor 

repairables.    If TDBD cannot be supplied by the vendor/subcontractor in the format as 
specified by NAVICP-Philadelphia, the prime Contractor will be responsible for obtaining 
written confirmation from vendors/subcontractors stating reasons for their inability to comply 
with the NAVICP-Philadelphia requirement.   A  copy of the refusal letter shall be forwarded 
to NAVICP-Philadelphia as soon as possible after funding of the PSOW.  Such confirmation 
must  clearly prescribe alternate methods of furnishing adequate  data  to   enable  the   
provisioning  process to  be accomplished. The vendor/subcontractor may provide the data 
required directly to the Government to insure continuity of the provisioning process. 

 
e. The breakdown of a repairable assembly shall immediately follow the assembly of which it is a 
part. 
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f.   All items known by the Contractor to be repairable but not identified as such in the approved 
maintenance plan are to be referred to NAVICP-Philadelphia, Code 03622.14 and/or the LSAR 
review team for SMR code resolution. 
 
g.  Consumable items shall appear as single line entries without a breakdown at each appearance in 
the top down breakdown. 
 
 
 


